
CITY OF SAN DIEGO 
M E M O R A N D U M 

DATE: January 23, 2008 

TO: Council President Peters and City Council 

FROM: Tammy Rimes, Acting Director, Purchasing & Contracting Department 
and Debra Fischle-Faulk, Director of Administration 

SUBJECT: Equal Opportunity Information regarding Barrio Logan Planning Consultant 

The procurement of professional consulting services was consolidated under the Purchasing 
& Contracting Department under the Business Process Re-Engineering effort that created this 
new department. As a result, all professional consultant services, including planning, were 
included in the City's formal Request for Proposal process. This is a formal procurement 
process which is facilitated by P&C, with ultimate proposal review and selection done by the 
requesting Department. This falls within the parameters and municipal code requirements 
regarding the procurement of goods and professional services. 

Equal Opportunity Goals Applicable-to the Project 

Under the commodity, services and professional consultant procurement methodologies, 
using City funds, there are specific requirements for a Work Force Report, and non
discrimination policies regarding employment and subcontracting. The selected vendor, 
Moore, lacofano Goltsman (MIG), Inc. has proposed a subcontractor participation level 
of 43.41%, with Estrada Land Planning, a certified MBE, as 13.89% of the subcontractor 
participation level. 

Outreach 

The efforts that Purchasing & Contracting undertook to help advertise this project to the 
widest possible audience included the following: 

• Advertisement in the Daily Transcript and on the City's Website 
• Notification to firms that were listed on the City's Rotation list. This list was created 

after outreach efforts with advertisements in La Prensa, San Diego Voice and 
Viewpoint, the Asian Journal, San Diego Daily Transcript and Integrated Marketing 
Systems. 

• Research was done through the Diverse Emerging Vendor Outreach (DEVO) 
Program, managed by the San Diego County Hispanic Chamber of Commerce. 

In the future, the City's on-line bidder registration program will greatly enhance the 
City's outreach efforts in all aspects of procurement outreach. 

Tammy Rimes Debra Fischle-Faulk 
Acting Director, Purchasing & Contracting Director of Adminstration 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM EVALUATION 

DATE: 334 
1/29 

January 16,2008 

SUBJECT: Barrio Logan Community Plan Update Planning Consultant Contract Agreement 

$ 35,300 
$109,940 
$ 46,078 
$151,000 

4.62% 
13.89% 
5.82% 

19.08% 

GENERAL CONTRACT INFORMATION 

Recommended Contractor: Moore lacofono Goltsman (MIG), Inc. 
Amount of this Action: $791,000 
Funding Source: City of San Diego 

SUBCONTRACTOR PARTICIPATION 

Brian F. Smith and Associates (Other) 
Estrada Land Planning (MBE/Hispanic Female) 
Dudek Environmental (Other) 
Kimley-Hom & Associates, Inc. (Other) 

Total Certified Participation $109,940 13.89% 
Total Other Participation $232,378 29.52% 
Total Subconsultant Participation $342,318 43.41% 

EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE 

Equal Opportunity Required 

Moore lacofono Goltsman (MIG), Inc. submitted a Work Force Report for their San Diego county employees 
dated January 16, 2008. The Work Force Report reflects fewer than 15 employees and is, therefore, exempt 
from employment category goals. 

ADDITIONAL COMMENTS 

The Work Force Analysis is attached. 

JLR 
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Date WOFOSubmltled 

Input by: 

1(16/2008 

SH Eioals (eflect slahstical labor force 

vailablfitv tor the tollowira. 

Ian D i e g o , C A 

City o f San Diego/Equal Opportuni ty Contract ing 

WORK FORCE ANALYSIS REPORT 

Company: Moore lacofano Goltsman, Inc (MIG) 
I. TOTAL WORK FORCE: 

M g m t & F tnanc ia l 

P r o f e s s i o n a l 

A & E , S c i e n c e , C o m p u t e r 

T e c h n i c a l 

S a l e s 

A d m i n i s t r a t i v e S u p p o r t 

S e r v i c e s 

C r a f t s 

Ope ra t i ve W o r k e r s 

T r a n s p o r t a t i o n 

L a b o r e r s 

HOW TO READ T O T A L WORK FORCE SECTION: 

The information blocks in Section 1 (Total Work Force) 

idenliry the absolute numbet of the (irtrTs employees 

Each employee is listed in then respective eVinicfgender 

and employment calegory. The percentages listed under 

the heading o l "CLFA Goals" are the County Labor Force 

Availability goals lor each employmenl and ethnic/gender 

category. 

I I . EMPLOYMENT ANALYSIS 

M g m t & F inanc ia l 

P r o f e s s i o n a l 

A & E , S c i e n c e , C o m p u t e r 

T e c h n i c a l 

S a l e s 

A d m l n l s t i a t i v e S u p p o r t 

S e r v i c e s 

C r a f t s 

O p e r a t i v e W o r k e r s 

T r a n s p o r t a t i o n 

L a b o r e r s 

T O T A L 

TOTAL EMPLOYEES 1 
ALL 

2 

2 

0 

2 

0 

1 

0 

0 

0 

0 

0 

M 
1 

1 

0 
1 

0 

0 

0 

0 

0 

0 

0 

F 
1 

1 

0 

1 

0 

1 

0 

0 

0 

0 

o 

Female 

Goals 

39 8% 

59.5% 

32,3% 

49.0% 

49.4% 

73 2% 

62.3% 

B.6% 

35.7% 

t5.2% 

11,1% 

o 

CD 

CLFA 
Goals 

3.3% 

4 0% 

2.8% 

6.B% 

3.9% 

7 0% 
5,5% 

4 5% 

4,3% 

B.1% 
4.4% 

Black 
M 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

F 
0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

CLFA 
Goats 
11.9% 

12.6% 

7.3% 

14.8% 

19.5% 

20.8% 

36.9% 

25 8% 

38.8% 

32,t% 

54.0% 

Hlmanic 
M 

0 

0 

0 

0 

0 

0 

0 

Q 

o 
0 
0 

F 

I 

0 

0 

D 

0 

1 

0 

Q 

0 

0 

0 

CLFA 
Goals 
6 2% 

6.5% 

16.2% 

17.2% 

6 8% 

8 8% 

9,7% 

9 1% 

20.6% 

4 5% 
4 ,1% 

At lan 
M 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

F 

0 

1 

0 

0 

0 

0 

0 

0 

0 

0 

0 

CLFA 
Goals 

0 4% 

0 5% 

0.3% 

0,4% 

0 6% 

0 6% 

0.6% 

0.7% 

0.3% 

0.5% 

0.5% 

America 
M 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

n Indian 
F 

0 

0 

0 

D 

0 

0 

0 
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0 

0 

0 
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62% 

B5% 

16 2% 

t7,2% 

6.8% 

8B% 

97% 

9.1% 

20.8% 

4.5% 

4 .1% 
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M 
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0 

0 

F 

0 

0 

0 
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0 

0 
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0 

0 

0 

0 

White 
M 
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0 

1 

0 

0 

0 

0 

0 

0 

0 

F 
0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

Other 1 
M 

0 
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0 

0 

0 

0 

0 

0 

0 

0 
0 

F 

0 

0 

0 

1 

0 

0 

0 

0 

0 

0 

0 

HOW TO READ EMPLOYMENT ANALYSIS SECTION: 

The percentages listed in (he goals column are calculated 

by mglliplying tfie CLFA goals by the number of 

emptoyees in HiBt job calegory. Thenombef in lhal 

column represei*ls the percentage of each prolecled 

group thai shouM be employed by the film lo meet the 

CLFA goal A negative number will be shown in the 

discrepancy column for each under represented goal of at 

least 1.00 position. 

T h i s f i r m h a s f e w e r t h a n 1 5 e m p l o y e e s a n d i s , t h e r e f o r e , e x e m p t f r o m t h e e m p l o y m e n t c a t e g o r y g o a l s . 

Vers ion 03/26/2005 CLFA 2000 
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REQUEST FOR COUNCIL ACTION 

, CITY OF SAN DIEGO 

1. CERTIFICATE NUMBER . 
(FOR AUDITOR'S USE ONL 

fig - J 1*043$ 334 
1/29 

TO: 
CITY ATTORNEY 

2. FROM: (ORIGINATING DEPARTMENT) 

CITY PLANNING & COMMUNITY INVESTMENT 
3. DATE 

January 2, 2008 
4. SUBJECT: (MAX1MUMM OF 10 WORDS) 

BARRIO LOGAN COMMUNITY PLAN UPDATE PLANNING CONSULTANT CONTRACT AGREEMENT 
(COMPANION TO REDEVELOPMENT AGENCY ITEM) 

5. PRIMARY CONTACT (NAME. PHONE, MAIL STA.) 

LARA GATES, 236-6006, MS-4A 
6. SECONDARY CONTACT (NAME, PHONE, MAIL STA,) 

CECILIA GALLARDO, 236-6578, MS-4A 
7. CHECK BOX IF REPORT TO COUNCIL IS 

ATTACHED-. 

8 COMPLETE FOR ACCOUNTING PURPOSES 
FUND 9, ADDITIONAL INFORMATION / ESTIMATED COST: 

DEPARTMENT 

ORGANIZATION 

OBJECT ACCOUNT 

The total cost of the consultant contract is 
$791,000. The Horton Plaza Redevelopment funds 
will be utilized for costs associates with the 
planning consultant contract costs. 

JOB ORDER 

C.I.P NUMBER. 

AMOUNT 

10. ROUTING AND APPROVALS 
ROUTE 

m 
APPROVING 
AUTHORITY 

APPROVAL SIGNATURE 

MARY WRIGHT / ) 

DATE 
SIGNED 

ROUTE 

m 
APPROVAL SIGNATURE DATE 

SIGNED 

ORIGINATING 
DEPARTMENT 

dJMCw-y^ ^ U J ^ ^ ^ A 
'MM / ' V - s LL 

DSD/EAS 
EAS AUTHORIZATION *hloi A N. o% 

.•^-•..T. CITY 
ATTORNEY i-ZC-of 

AUDITOR 
ROLAWD' 

« 
2 at 

ORIGINATING 
DEPARTMENT W 

FM 

EOCP 7-/0/ V 
DOCKET COORDr COUNCIL -LIAISON 

& 
COUNCIL 
PRESIDENT 

• SPOB • CONSENT [^ADOPTION 

D REFER TO: COUNCIL DATE: / / ^ ' / ^ 

11. PREPARATION OF: RESOLUTION(S) • ORDINANCE(S) D AGREEMENTS) n DEED(S) 

1. Authorize the transfer $791,000 from Redevelopment Agency ftmd 98410 - Horton Plaza PHII to City ftmd 10293 
"RDA Contribution to City Planning and Community Investment" for the purpose executing this agreement. 

2. Authorize the Mayor to execute an agreement with MIG Consulting for the Barrio Logan Community Plan Update and 
zoning regulations in the amount of $791,000. 

3. Authorize the appropriation and expenditure of $791,000 from fund 10293 "RDA Contribution to City Planning and 
Community Investment" for the purpose of executing this agreement, contingent upon the City Auditor and 
Comptroller first certifying funds for this action are available. 

11A. STAFF RECOMMENDATIONS: 

Approve the Resolution(s). 

12. SPECIAL CONDITIONS (REFER TO A.R. 3.20 FOR INFORMATION ON COMPLETING THIS SECTION.) 

COUNCIL DISTRICTS): Eight (8) 

COMMUNITY AREAfS): Barrio Logan 

ENVIRONMENTAL IMPACT:Thk activity is not a "project" and is therefore not subject to CEQA pursuant to State 

HOUSING IMPACT: 

OTHER ISSUES: 

CEQA Guidelines Section § 15060(c)(3). 

None 

None 

MSWORD21KO (RcvJ-l-ZOWi) 



000343 

REPORT TO THE CITY COUNCIL 
EXECUTIVE SUMMARY SHEET 

DATE ISSUED: REPORT NO. 
ATTENTION: Council President and Members of the City Council 
ORIGINATING DEPT: City Planning & Community Investment 
SUBJECT: Barrio Logan Community Plan Update Planning' Consultant 

Contract 
COUNCIL DISTRICTS: 8 
STAFF CONTACT: Lara Gates, (619) 236-6006 

REQUESTED ACTION: 

That the City Council of the City of San Diego: 

1. Authorize the transfer $791,000 from Redevelopment Agency fund 98410 - Horton Plaza 
PHII to City fund 10293 "RDA Contribution to City Planning and Community 
Investment" for the purpose executing this agreement. 

2. Authorize the Mayor to execute an agreement with MIG Consulting for the Barrio Logan 
Community Plan Update and zoning regulations in the amount of $791,000. 

3. Authorize the appropriation and expenditure of $791,000 from fund 10293 "RDA 
Contribution to City Planning and Community Investment" for the purpose of executing 
this agreement, contingent upon the City Auditor and Comptroller first certifying funds 
for this action are available. 

STAFF RECOMMENDATION: 
Approve the requested action. 

EXECUTIVE SUMMARY: 
The City of San Diego conducted a competitive bidding process for the selection of a planning 
consultant for the Barrio Logan Community Plan update. As a result of the competitive bidding 
process, the City has selected Moore, lacofano and Goltsman, Inc. (MIG) planning consultants to 
provide professional planning services to develop a new community plan and zoning regulations. 
As part of the process, city staff and MIG will ensure that the community of Barrio Logan will 
be fully engaged in the update of the community plan and zoning program. The update is 
anticipated to identify a collective vision for the community, create a plan for future 
development, provide adequate buffers between incompatible land uses, reduce traffic conflicts, 
provide for pedestrian-oriented design principals, encourage affordable and market rate housing 
and provide for adequate public facilities 

FISCAL CONSIDERATIONS: 
On April 10, 2007, the San Diego Redevelopment Agency authorized the expenditure of up to 
$1,500,000 from the Horton Plaza Redevelopment Project budget for the Barrio Logan Plan 
update (AC 2700648/R-2007-91). Costs associated with this planning consultant contract will 
paid for with the Horton Plaza Redevelopment funds. An environmental consultant and 
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economic consultant will be hired under separate contracts to prepare the necessary analysis and 
documents to support the plan update effort. 

PREVIOUS COUNCIL and/or COMMITTEE ACTION: 
None. 

COMMUNITY PARTICIPATION and PUBLIC OUTREACH EFFORTS: 
The City Planning & Community Investment Department (CPCI) established a Barrio Logan 
Community Plan Update Stakeholders Committee (BLSC) comprised of twenty five voting 
members and eight ex-officio non-voting members (Attachment A). The voting members are 
comprised of five residential tenants, three residential property owners, three non-resident 
property owners, four business owners, three industrial representatives/owners as well as seven 
non-profit/community organizations.The CPCI Department and the planning consultants will 
work closely with the BLSC and other interested members of the community to gather input 
throughout the planning process. 

KEY STAKEHOLDERS and PROJECTED IMPACTS (if applicable^: 
MIG planning consultants and subconsultants; the Barrio Logan Community Plan Update 
Stakeholder Committee members; and general members of the Barrio Logan community. 
Projected impacts will be studied as part of the Barrio Logan Community Plan Update process. 

Mary P. Wright, AICP (J J William Anderson, FAICP 
Deputy Director Deputy Chief Operating Officer 
City Planning & Community Investment Land Use and Economic Development 

ANDERSON/WRIGHT/GATES 

- 2 -
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Barrio Logan Community Plan Update Planning Consultant Contract Agreement 
For Moore lacofano, Goltsman Inc. (MIG) 

ATTACHMENTS 

A. Stakeholder Composition 
B. Barrio Logan Community Plan Update Consultant Request for Proposal 
C. Request for Proposal Addendum A 
D. Request for Proposal Addendum B 
E. MIG Technical Proposal 
F. MIG Cost Proposal 
G. Proposer's Statement of Financial Responsibility 
H. Contractor Information Form 
I. Certification Survey 

a. MIG 
b. Estrada Land Planning 
c. Dudek 
d. Kimley-Hom and Associates, Inc. 
e. Brian F. Smith and Associates 

J. Workforce Report 
K. Contractor Standards 
r ^ A A O r* 1**-!-,+ <~V r»^4.-, c ,i--_+ 
L. . z . u u o ^u i JMJJLan i o a i t u y r v a i c O i i c c l 

M. Drug Free Workplace forms 
• a. MIG 
b. Estrada Land Planning 
c. Dudek 
d. Kimley-Hom and Associates, Inc. 
e. Brian F. Smith and Associates 

N. Consultant Deliverables Schedule 



000347 The City of San Diego 
CERTIFICATE OF CITY AUDITOR AND COMPTROLLER 

CERTIFICATE OF UNALLOTTED BALANCE 
ORIGINATING 

AC 
DEPT.' 

NO.: 

2800435 

9960 

I HEREBY CERTIFY that the money required for the allotment of funds for the purpose set forth in the foregoing 
resolution is available in the Treasury, or is anticipated to come into the Treasury, and is otherwise unallotted. 

Amount: Fund: 

Purpose: 

Date: By; Francisco J Lopez 
AUDITOR AND COMPTROLLER'S DEPARTMENT 

ACCOUNTING DATA 

ACCTG. 
LINE 

CY 
PY FUND DEPT ORG. ACCOUNT JOB ORDER 

OPERATION 
ACCOUNT BENF/ EQUIP FACILITY 

TwTAL A M W U I N I 

AMOUNT 

FUND OVERRIDE Q 

CERTIFICATION OF UNENCUMBERED BALANCE 

I HEREBY CERTIFY that the indebtedness and obligation to be incurred by the contract or agreement authorized by 
the hereto attached resolution, can be incurred without the violation of any of the provisions of the Charter of the City of 
San Diego; and I do hereby further certify, in conformity with the requirements of the Charter of the City of San Diego, that 
sufficient moneys have been appropriated for the purpose of said contract, that sufficient moneys to meet the obligations 
of said contract are actually in the Treasury, or are anticipated to come into the Treasury, to the credit of the appropriation 
from which the same are to be drawn, and that the said money now actually in the Treasury, together with the moneys 
anticipated to come into the Treasury, to the credit of said appropriation, are otherwise unencumbered. 

Not to Exceed: $791,000.00 

Vendor: MIG Consulting 

Purpose: 

Date: 

To provide planning and preparation services for the Barrio Logan Community Plan and zoning regulations. 
The cost of this work will be paid and recorded as expense by Horton Plaza Phase II fund. These funds 
were previously authorized under AC2700648 for 1.5 million {AC2700648 to by reduced by $791,000). 

Decembers, 2007. By; Francisco Lopez 4r 
AUDITOR AND COMPTROLLERS DEPARTMENT 

ACCOUNTING DATA 
ACCTG. 

LINE 

01 

CY 
PY 

0 
FUND 

98410 
DEPT 

9712 
ORG. 

2002 
ACCOUNT 

4222 
JOB ORDER 

098900 

OPERATION 
ACCOUNT BENF/ EQUIP FACILITY 

TOTAL AMOUNT 
AC-361 (RE V2-92 

AMOUNT 

$791,000.00 

$791,000.00 
FUND OVERRIDE [7 

AC 2800435 
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RESOLUTION NUMBER R-_ 

DATE OF FINAL PASSAGE 

A RESOLUTION OF THE COUNCIL OF THE CITY OF SAN 
DIEGO APPROVING THE CONSULTANT AGREEMENT AND 
APPROVING ACCEPTANCE OF FUNDING ASSISTANCE FROM 
THE REDEVELOPMENT AGENCY FOR THE PURPOSE OF 
UPDATING THE BARRIO LOGAN COMMUNITY PLAN. 

WHEREAS, the Redevelopment Agency of the City of San Diego [Agency] is 

engaged in activities necessary to carry out and implement the Redevelopment Plan 

for the Barrio Logan Redevelopment Project Area [Project Area]; and 

WHEREAS, the City Council of the City of San Diego implements projects to improve 

economic and physical conditions in the city of San Diego; and 

WHEREAS, Agency and City desire to cooperate in the implementation of the Barrio 

Logan Community Plan update; and 

WHEREAS, City wishes to accept land disposition proceeds from the Agency in an 

amount not to exceed $791,000 for the purpose of executing a consultant agreement with MIG 

Consulting [Consultant], who will provide professional services to assist in the development of a 

new community plan for the Project Area; NOW, THEREFORE, 

BE IT RESOLVED, by the City Council of the City of San Diego, as follows: 

1. That the City Auditor/Comptroller is authorized to transfer $791,000 from 

Redevelopment Agency fund 98410-Horton Plaza Phil to City fund 10293 "RDA Contribution 

to City Planning and Community Investment" for the purpose of executing an agreement with 

Consultant. 

-PAGE1 OF 3-
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(R-2008-592) 

2. That the Mayor, or designee, is authorized to execute an agreement with 

Consultant in the amount of $791,000 for professional services to assist in implementing the 

update to the Barrio Logan Community Plan and corresponding zoning regulations. 

3. That the Council authorizes the appropriation and expenditure of $791,000 from 

fund 10293 "RDA Contribution to City Planning and Community Investment" for the purpose of 

executing the agreement with Consultant, contingent upon the City Auditor and Comptroller first 

certifying funds for this action are available. 

BE IT FURTHER RESOLVED, that this activity is not a "project" and is therefore not 

subject to the California Environmental Quality Act [CEQA], pursuant to CEQA Guidelines 

section 15060(c)(3). 

APPROVED: MICHAEL J. AGUIRRE, City Attorney 

By C ^ U I L I /A ^ -
Carol A. Leone 
Deputy City Attorney 

CALxfq 
01/15/08 
Aud.Cert.:2800435 
Or.DeptR.A 
R-2008-592 
Redevelopment Agency: Companion RA-2008-69 
MMS#5810 

-PAGE 2 OF 3-
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(R-2008-592) 

I hereby certify that the foregoing Resolution was passed by the Council of the City of San 
Diego, at this meeting of ._ 

ELIZABETH S. MALAND 
City Clerk 

By 
Deputy City Clerk 

Approved: 
(date) JERRY SANDERS, Mayor 

Vetoed: 
(date) JERRY SANDERS, Mayor 

-PAGE 3 OF 3-



000353 Barrio Logan Community Plan Update ATTACHMENT A 
Stakeholder Committee Seats 

25 Voting Members and 8 Ex-Officio Non-Voting Members 

Resident Groups (8) 

Residential Property Owners (3) 
Primary Members 

Albert Duenas 
Herlinda Flores 
John Alvarado on behalf of Leo and Esther 
Alvarado 

Alternate Members 

Arminda Sainz Ramirez 
Maribel Arellano 

Silvia Saldana 

Residential Tenants (5) 
Primary Members Alternate Members 

North of Evans (3) 
Antonia Garcia 
Hilda Valenzuela 
Norene Riveroll 

Berta Ortiz 
Maria Martinez 
Patricia Cuevas 

South of Evans (2) 
Ana Nayeli Castaneda 
Mary Alvarado 

Robert Hinckley 

Non-Residential Property Owner (3) 
Primary Members 

Diego Aguilera 
Betty "Isabel" Aguilera 
Evelyn Ruth Mitchell 

Alternate Members 
Lloyd Russell 
Gino Galofaro 
Robert Leif 

Business Owners/Representatives (4) 
Primary Membfers 

Clifford Arellano ( Champion Real Estate) 
David Duea (Fire Etc) 
James Torti (Blockhaus), 
Michael Poutre (SoCal Chopper Shop) 

Alternate Members 
Harry Ryan (Ryan Bros Coffee) 
Michael Thometz (IMS Recycling) 
Torrey Lee (Cafe Moto) 
Rudolph Pimentel (Pimentel Urban 
Design) 

Industrial Owners/Representatives (3) 
Primary Members 

Karl Johnson (Nassco) 
Lee Wilson ( Continental Maritime) 

Shaun Halvax (BAE Systems) 

Alternate Members 
Ron Halik (CP Kelco) 



000354 Barrio Logan Community Plan Update 
Stakeholder Committee Seats 

ATTACHMENT A 

25 Voting Members and 8 Ex-Officio Non-Voting Members 
Non-Profits and Other Community Organizations (7) 

Category 
Environmental Representative 

Community Representative 
Community Representative 

Arts Ilepresentative 

Social Service Agency Representative 
Project Area Committee Representative 

Housing Representative 

Name 
Environmental Health Coalition: Laura 

Benson/Maria Moya 
Barrio Station: Carlos Castaneda 

Coordinated Maritime: Jeff Bentley 
Chicano Park Steering Committee: Ramon 

Chunky Sanchez/Jose Rodriquez 
Family Health Center: Jennette Lawrence 

Rachael Ortiz, PAC Chairperson 
Gloria Medina, Barrio Logan Senior Villas 

Ex-Officio Non-Voting Members (8) 

Organization 
San Diego Unified School District 

San Diego Unified Port District 
Center City Development Corp. 

United States Navy 
Southeastern San Diego Planning 

Committee 
Sandag/MTDB 

Caltrans 
San Diego Community College District 

Name 
Linda Clark, Facilities Project Manager/ 

Dr. Arun Ramanathan 
Dan Wilkens, Executive Vice President 

Lucy Contreras, Associate Planner 
Kevin Jackson, Public Affairs Officer 
Reynaldo Pisano, Planning Committee 

Member 
Carolina Gregor 

Connery Cepeda, Transportation Planner 
Dr. Anthony Beebe, President 
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Proposal No. 8964-08-Z 

CITY OF SAN DIEGO 
PURCHASING & CONTRACTING DEPT. 

1200 Third Avenue, Suite 200 
San Diego, CA 92101-4195 

ATTACHMENT B 

R E Q U E S T F O R P R O P O S A L Closing Date: August 21.2007 
@4:00pmP.S .T . 

Subject: Furnish the City of San Diego with Professional Planning Services for the City of San Diego 
Barrio Logan Community Plan Update 

Timeline: As may be required for a period of two (2) years from date of award, with options to renew for 
three (3) additional one (1) year periods, in accordance with the attached specifications. 

Company 

Federal Tax I.D. No. 

Street Address 

City 

State 

Tel. No; 

Zip Code 

Fax No. 

E-Mail 

If your firm is not located in California, are you authorized to 
collect Caiifomia sales tax? Yes No 

If Yes, under what Permit # 

City of San Diego Business Tax License #: 

Name 

Signature* 

(PRINT OR TYPE] 

Title 

Date 

*Authori%ed Sienature: The signer declares under penalty of perjury that 
she/he is authorized to sign this document and bind the company or 
organization to the terms of this agreement • 

SUBMITTED PROPOSALS MUST HAVE AN ORIGINAL 

% days. [Terms of less Cash discount terms 
than 20 days will be considered as Net 30 for bid evaluation 
purposes.] 

FOR CONSIDERATION AS A RESPONSIVE PROPOSAL, THE FOLLOWING IS 
REQUIRED: 

1) Proposal must be submitted oh official City proposal forms. 

2) All information on this Request for Proposal cover page must be completed. 

3) This cover page must be signed with an original signature. 

4) Proposal must be submitted on or before the exact closing date and time. Proposal received after 
the exact closing date and time will NOT be considered. If hand delivering, please allow enough 
time for travel and parking to submit by the closing date and time. 

F O R FURTHER INFORMATION CONCERNING THIS PROPOSAL, PLEASE CONTACT: 

MICHAEL WINTERBERG/bl9, Procurement Specialist 

Phone: (619)533-6441 Fax: (619)533-3230 E-mail: MWinterberg@sandiego.gov 

mailto:MWinterberg@sandiego.gov
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Proposal No. 8964-08-Z 

TABLE OF CONTENTS 
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I. BACKGROUND, SCOPE OF WORK, AND OBJECTIVE 

A. BACKGROUND 

The community of Barrio Logan includes approximately 1,000 acres located between 
-downtown San Diego and the Interstate 5 freeway along San Diego Bay. The 
predominately Hispanic community includes 3,600 residents and has a diversified 
land use character with a mixture of residential, commercial business, light and heavy 
industrial land use, governmental agencies as well as major maritime industries. A 
portion of the community is located within the Barrio Logan Redevelopment Area. 

Land use in Barrio Logan is governed by the Barrio Logan/Harbor 101 Community 
Plan and Local Coastal Program and the Barrio Logan Planned District Ordinance 
(PDO). The 1978 Barrio Logan/Harbor 101 Community Plan and Local Coastal 
Program is one of over forty (40) community plans within the City of San Diego 
which augment the land use element of the City's Progress Guide and General Plan. 
As policy documents, community plans provide goals and objectives for development 
of communities and designate where specific land uses should go. The Barrio Logan 

, Planned District Ordinance is a tailored zoning ordinance for Barrio Logan which 
identifies permitted uses and development regulations for new development. The 
Barrio Logan/Harbor 101 Community Plan and Local Coastal Program and the PDO 
are coordinated with those of other jurisdictions, most notably the Port of San Diego 
which administers the area generally west of Harbor Drive. 

Due to their age and conditions in effect at the time, the Barrio Logan/Harbor 101 
Community Plan and PDO permit multiple land uses to co-locate throughout the 
community which has contributed to incompatible land uses being located in close 
proximity to each other (i.e. single-family residences located adjacent to heavy 
industrial development). Recent cases of heavy metals being identified in residential 
areas have raised the awareness of the situation and generated interest in engaging in 
a public dialogue about appropriate land use patterns in the area. In addition, 
development pressure, in part promulgated by construction of the new downtown 
ballpark, further point to the need to refine land uses in the area. 

Typically, officially-recognized community planning groups provide City decision
makers with input and recommendations regarding their affected community plan. 
However, Barrio Logan does not have a recognized planning group. Rather, a portion 
of the area that falls within the Barrio Logan Redevelopment Area has a 
Redevelopment Project Area Committee (PAC) that provides input and 
recommendations on projects brought forward through the redevelopment process. In 
addition to the PAC, the community also has a number of other environmental, arts, 
and economic development advocates that are extremely active within the 
community. As part of this update process, the City intends to form a Barrio Logan 
Plan Update Stakeholder Advisory Committee that will provide a public forum for 
these stakeholders to provide input and advisory recommendations to the City 
decision-makers. 
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As such, a primary objective of the project is to engage the community of Barrio 
Logan in an update of the community plan and zoning program that identifies a 
collective vision for the community, creates a plan for future development, provides 
adequate buffers between incompatible land uses, reduces traffic conflicts, provides 
for pedestrian-oriented design principals, encourages affordable and market rate 
housing and provides adequate public facilities. Further, the Redevelopment Project 
Area boundaries will be evaluated as part of the process to consider expanding the 
boundaries of the Project Area to encompass the entire Barrio Logan Planning Area. 

The City of San Diego City Planning & Community Investment Department (CPCI) 
is embarking on the comprehensive update of the Barrio Logan/Harbor 101 
Community Plan/Local Coastal Program and Zoning Program. This Request for 
Proposals (RFP) solicits a consultant firm or team to perform and complete specified 
tasks and projects in relation the Barrio Logan/Harbor 101 Community Plan and 
Local Coastal Program update process. A Proposer that offers a multi-disciplinary 
consulting team is desired to work with staff on the work program that is outlined in 
this RFP. The work program is anticipated to be completed over 28 months from 
when the consultant contract is finalized. In the future as funding becomes available, 
the work program may be expanded to include updates to the Southeastern San Diego 
and Skyline-Paradise Hills Community Plan Area. The City is seeking requests for 
proposals from Proposers (Consultant Team) with expertise in the following 
disciplines: 

1. Urban planning (lead firm): Preparation of general and area plans under 
Caiifomia Planning Law 

2. Urban design: Analysis and projection of urban form at skyline and pedestrian 
scales as well as public recreational space. 

3. Meeting facilitation 

4. Sustainable design and development principals 

5. Zoning regulations and ordinances 

6. Public facilities, parks systems strategies and phasing plans 

7. GIS mapping and .3D Visualization 

8. Visual preference survey 

9. Mobility planning and traffic studies 

10. Historical resource reconnaissance and archeological studies 

11. Noise studies 

12. Hazardous materials studies 

13. Co-location and buffer strategies 
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Interested parties who have successfully demonstrated an ability to perform 
Consulting work for a city or public agency of similar size and have a proven record 
of success in providing planning services are invited to submit a Response to this 
Request for Proposal (RFP). 

B. SCOPE OF WORK 

The primary components of the consulting work program includes: (1) project 
management/administration, (2) public outreach and involvement, (3) community 
plan update, (4) special studies, (5) zoning program, and (6) public hearings. It is the 
City's long-term planning effort to conduct clustered community plan updates. As 
additional funding becomes available, this work program may be expanded to include 
updates to the Southeastern San Diego and Skyline-Paradise Hills Community Plan 
areas. See Section IV, Specifications, for the core requirements and deliverables and 
other requirements. 

C. OBJECTIVE 

The objective of this RFP is to make an award to a qualified Proposer (Consultant 
Team) that delivers multi-disciplinary planning consulting services, which represents 
best overall value to the City meeting the specifications and requirements of this RFP. 

D. TERMS AND DEFINITIONS 

The following specific terms and definitions are used herein: 

1. Must or shall: Used throughout this RFP to indicate mandatory requirements. 

2. BAFO: Best and Final Offer 

3. Contract Administrator: Successful Proposer's point of contact for 
implementation of project specified per this RFP. Contact information for 
Contract Administrator will be provided after award of contract. 

E. TIMELINE 

The City anticipates that the process for nominating and selecting a Proposer, and 
awarding the contract, will be according to the following tentative schedule (subject 
to change by the City): 

Advertise and Issue RFP: 07/13/2007 
Questions Due Date: 07/24/2007 
Proposal Closing Date: 08/21/2007 . 
Oral Interviews (City's option): 09/2007 
Selection and Notification: 09/2007 
Contract Negotiation Complete: 10/2007 
City Council Approval of Contract: 11/2007 
Award of Contract and Notice to Proceed: 11/2007 
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II. RFP PROCESS 

A. PROCUREMENT SPECIALIST- ISSUING OFFICE 

Proposers who have received this Request for Proposal, (RFP) from a source other 
than the Procurement Specialist listed on the cover page should immediately contact 
the Procurement Specialist and provide their name and mailing address in order that 
addenda to the RFP, or other communications, can be sent to them. Proposers who 
fail to notify the Procurement Specialist with this information assume complete 
responsibility in the event that they do not receive communications prior to the 
closing date. 

B. QUESTIONS 

. Proposers are responsible for reading carefully and understanding fully the terms and 
conditions of this RFP. All contact between Proposers and the City will be formally 
made at scheduled meetings or in writing through the Procurement Specialist. 
Requests for clarification or additional information must be made in writing to the 
Procurement Specialist and received at the Purchasing Division Office listed on the 
cover page no later than 5:00 p.m. Pacific Standard time on July 24, 2007. Such 
requests should contain the following: "QUESTIONS: 8964-08-Z-RFP". Only 
written communications relative to the nrocurement shall be considered. Electronic 
mail is the only acceptable method for submission of questions. Proposers must e-
mail Michael Winterberg at MWinterberg@sandiego.gov. It is incumbent upon 
Proposers to verify City receipt of their questions. All questions will be answered in 
writing. Both questions and answers will be distributed, without identification of the 
inquirer(s), to all Proposers who are on record with the Procurement Specialist as 
having received this RFP. No oral communications can be relied upon for this 
Proposal. To the extent that a question causes a change to any part of this RFP, an 

• addendum shall be issued addressing such. 

C. SUBMISSION OF PROPOSALS 

1. Proposals shall be: 

a. Submitted in the format set forth herein; 

b. Made in the official name of the firm or individual under which Contractor's 
business is conducted (including the official business address); 

c. Proposers must complete and sign the RFP cover page with an original 
signature, by a person duly authorized to commit the successful Contractor to 
the contract acknowledging any addenda. Failure to submit the RFP cover 
page as specified will result in rejection of the Proposal; 

d. Submitted in envelopes clearly marked with the assigned RFP number and 
closing date/time referenced on the outside of the envelope (lower left comer); 
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e. Separated into Technical and Price Proposal Volumes; and 

f. Addressed to the Procurement Specialist identified on the cover page of this 
RFP. 

Proposers must submit one (1) original, one digital copy (PDF format) on Compact 
Disc and ten (10) copies of the Technical Volume plus one (1) original, one digital 
copy (PDF format) on Compact Disc and ten (10) copies of the Price Proposal 
Volume sealed under separate cover. Attachments shall be provided in the same 
manner. Commingling of technical and price information or failure to submit the 
two (2) volumes separately and sealed may cause it to be rejected as non-responsive 
and not acceptable. The volumes, which contain original documents, should be 
clearly identified as the ORIGINAL Technical and the ORIGINAL Price Proposal 
Volume. Faxed Proposals will not be accepted. 

D. CLOSING DATE 

Proposals must arrive at the location, date, and time identified on the cover page of 
this RFP in the format set forth herein. There will be no public opening of the 
Proposals. The names of Proposers will not be released until announcement of 
award. 

E. LATE SUBMISSIONS 

Proposers mailing Proposals should allow sufficient mail delivery time to insure 
timely receipt by the issuing office. Any Proposal, modifications to Proposals, 
request for withdrawal of Proposals, or Best and Final Offers (BAFO) arriving after 
the closing date and time will be considered late and will only be accepted in 
accordance with the applicable City of San Diego's General Provisions for Proposals. 
Delivery of the Proposal to the specified location by the prescribed time and date is 
the sole responsibility of Proposers. A record of late submission, request for 
withdrawal, modification of a Proposal, or BAFO shall be made in the appropriate 
procurement file. 

F. ECONOMY OF PREPARATION ' 

Proposers shall prepare each Proposal simply and economically, providing a 
straightforward, concise description of Proposers' offer and capabilities to satisfy the 
requirements of this RFP. Emphasis should be on completeness and clarity of 
content. 

G. TWO (2) VOLUME PROPOSALS 

The selection procedure for this procurement requires an independent evaluation of 
the technical and price Proposals. This separation allows for evaluation of technical 
Proposals on their technical merit only. Consequently, Proposers shall submit their 
Proposal in two (2) separately sealed volumes as specified below. 
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1. Volume 1 - Technical Proposal 

a. Executive Summary 

The Executive Summary shall contain a brief narrative or synopsis summary 
of how the Proposal meets the needs of the City incorporating Proposers' 
understanding of the background, scope of work, and objective as specified in 
Section I of the RFP. 

b. Section IV. Specifications 

The information specified herein must be addressed in the technical Proposal. 
Proposers must expressly indicate that the Proposal satisfies and is fully 
capable of providing each point of the RFP. Proposers shall provide 
responses to each paragraph in the same order as the RFP citing the heading 
and then their response. Simple "Yes", "No", or "Comply" responses to 
stated Specifications are insufficient. Rather, the Proposers must describe in 
detail how the proposed products and/or services meet or exceed the 
requirements of this RFP and Proposers shall state their understanding and 
compliance., Additionally, Proposers must explain any exception or deviation 
from the requirements in accordance with the applicable General Provisions 
f r y r T^t-nT\*-»oolc O t - r v r i f i c& r ' c c V i r m l H o l c r \ i T i ^ l n H * a f j n i f r^tVi^t* i n f r m v i ' a f i r t n fV%f*\r - f o o l 
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may be of benefit to the City. 

Proposers are urged to read the Contract Documents very carefully and to 
submit their questions, in writing, by the due date for questions. 
Misinterpretation of the Contract Documents by the Proposer shall not relieve 
the Proposer of responsibility to perform the contract. 

c. Alternative Proposals 

If Proposer has offered goods or services which are responsive, Proposer may 
thereafter include with the Proposal any additional proposals or alternatives 
that are not "equals" but that Proposer believes may meet or exceed City's 
requirements and that offer City additional advantages or benefits. City 
reserves the right to evaluate and accept or reject such Alternative Proposals 
as though they were part of the original Specifications without advertising for 
further Proposals or to re-advertise based on such Alternative Proposals when 
in the best interests of the City. An Alternative Proposal must be submitted 
on the same forms provided by the Purchasing Agent, with adequate 
information for the City to evaluate the costs and benefits. 

2. Volume II - Price Proposal 

This volume consists of and must contain the following items. Proposers shall not 
include any technical information or Specific Provisions and Specifications in the 
Price Proposal Volume. 
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a. Completion and Signing of the RFP Cover Page 

Proposers must complete and sign the RFP cover page with an original 
signature, by a person duly authorized to commit the successful Contractor to 
the contract acknowledging any addenda. Failure to submit the RFP cover 
page as specified will result in rejection of the Proposal. 

b. Price Proposal Pages 

Proposers shall submit pricing Proposals on the City's Price Proposal pages, 
unless otherwise stated in this RFP. 

c. Additional Submittals/Forms 

(1) Proposer's References (use form on page 38). 

(2) Proposer's Statement of Subcontractors (use form on page 39). 

(3) Proposer's Statement of Financial Responsibility as specified in 
Section II, paragraph L (use form on page 40). 

(4) Contractor Information Form (see page 41). 

(4) Certification Survey (use form on page 42). 

(5) Work Force Report (use form on pages 43-45). 

(6) Contractor Standards Questionaire (use form on pages 46-50). 

(7) Contractor Certification Regarding Drug-Free Workplace Compliance 
(use form on pages 51-53). 

H. SUBMITTALS REQUIRED UPON PROVISIONAL AWARD 

1. Insurance requirements as specified in Section III, paragraph D. 

2. Taxpayer Identification number (W-9) as specified in General Provisions for 
proposals dated January 18, 2005. 

3. Business Tax License as specified in Section III paragraph M, if not currently on 
file. 

I. EVALUATION COMMITTEES 

The Purchasing Agent shall establish separate technical and price evaluation 
committees to review and rate Proposals. The price evaluation committee may be 
composed of the Procurement Specialist and any other individuals appointed by the 
Purchasing Agent The technical evaluation committee shall be composed of other 
individuals appointed by the Purchasing Agent. 
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J- ACCEPTABILITY OF PROPOSALS . 

The Procurement Specialist shall determine which Proposers have met the 
requirements of the RFP. Failure to comply with any mandatory requirement will 
disqualify a Proposal. The Procurement Specialist shall have the sole authority to 
determine whether any deviation from the requirements of this RFP is substantia] in 
nature. The Procurement Specialist may waive, or permit to be cured minor 
irregularities or minor informalities in Proposals that are immaterial or 
inconsequential in nature, whenever it is determined to be in the City's best interest. 

The City may accept other than the lowest priced offer. The Procurement Specialist 
may conduct discussions with Proposers in any manner deemed necessary to best 
serve the interests of the City. The Procurement Specialist may limit the competitive 
range to firms highly rated technically and whose prices are considered to be 
reasonable by the City for purposes of efficiency. The Procurement Specialist may 
reject in whole or in part any and all Proposals if such is in the City's interest. 

K. TECHNICAL EVALUATION 

The Technical Evaluation Committee (TEC) shall conduct its evaluation of the 
technical merit of the Proposals in accordance with this solicitation. The Proposer 
must satisfy and explicitly respond to all requirements of this RFP, including a 
detailed explanation of how each item listed in this RFP is to be met. The last phase 
of this technical evaluation will be the ranking by the Committee of each qualified 
Proposal on technical merit. 

The criteria that will be used by the Technical Evaluation Committee for the technical 
evaluation of Proposals for this procurement are listed below in decreasing order of 
importance. 

1. Qualifications and Experience 

2. Executive Summary and Specifications; 

3. Past performance as indicated by references and 

4. Optional Interview and establishment of Rapport with Key Personnel 

The Committee may request additional technical assistance from any source. 
References shall be used during the evaluation process. 

L. PRICE EVALUATION 

The separate Price Proposal Volume will be distributed to the Price Evaluation 
Committee. This information will then be used to establish a ranking. 
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Proposers are required to submit, with their price Proposal, a statement of financial 
responsibility as specified in the Forms Section. This document will be used in 
determining the Proposers' financial responsibility. 

Additionally, the City reserves the right to require, during Proposal evaluation, that 
Proposers provide a copy of their most current Annual Report or audited Statement of 
Financial Condition to include a Balance Sheet, Income Statement, and Cash Flow 
Statement or other acceptable financial information. These documents may be relied 
on in further determining Proposers' financial responsibility. 

M. ORAL PRESENTATIONS 

Proposers may be required to make individual oral presentations to the City 
Evaluation Committee, or its designated representatives, in order to clarify their 
Proposals. Additionally, the Proposer's key personnel may be required to be 
interviewed by the City's Evaluation Committee, or its designated representatives. 
Interviews may be by telephone and or in person. Multiple interviews may be 
required. The purpose of the interview of the key personnel is to determine if the 
City is able to establish rapport and a productive professional working relationship 
with these individual(s). If the City determines that such oral presentation and 
interview of the key personnel is needed, the Issuing Office will schedule a time and 
place. Proposers are required to make the oral presentation and interview of the key 
personnel within three (3) workdays after request by the City. Proposers should be 
prepared to discuss and substantiate any of the areas of the Proposal submitted, as 
well as its qualifications to furnish the specified products and services. 
Notwithstanding the possibility of a request for an oral presentation and interview of 
the key personnel, Proposers shall not rely on the possibility of such a request and 
shall submit a complete and comprehensive written response to this solicitation. Any 
costs incurred for the oral presentation and interview of the key personnel are the 
responsibility of the Proposer. 

N. NEGOTIATION 

The City has the right to accept the Proposal, which serves the best interest of the 
City, as submitted, without discussion or negotiation. Proposers should, therefore, 
not rely on having a chance to discuss, negotiate, and adjust their Proposals. 

Proposers, who submit Proposals initially judged by the Procurement Specialist to be 
reasonably susceptible of being selected for award may, be asked to discuss their 
Proposals with the City to facilitate arrival at a contract most advantageous to the 
City. If the Procurement Specialist determines that discussion is in the best interest of 
the City, the Procurement Specialist will advise Proposers to submit a Best and Final 
Offer (BAFO) for consideration after discussions are held. 
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However, discussions may not be conducted if the Procurement Specialist determines 
either that discussions are not in the best interests of the City or that discussions need 

. not be conducted: (a) with respect to prices that are fixed by law or regulation, 
although consideration shall be given to competitive terms and conditions; 
(b) because the time of delivery or performance does not permit discussions; or 
(c) because it can be demonstrated clearly from the existence of adequate competition 
or accurate prior price experience with the particular item that acceptance of an initial 
offer without negotiation would result in a fair and reasonable price. 

O. CITY'S UNILATERAL RIGHT 

The City reserves the unilateral right to cancel this RFP, in whole or in part, or reject 
all Proposals submitted in response to this RFP when such action is determined to be 
fiscally advantageous to the City or otherwise in the best interest of the City; the 
unilateral right to award a contract in whole or in part; to award a contract to one or 
more Proposers; to waive or permit cure of minor irregularities; and to conduct 
discussions with Proposers in any manner necessary to serve the best interest of the 
City. 

P. EVIDENCE OF RESPONSIBILITY 

Prior to the award of a contract nursuant to this RFP the Procurement Specialist may 
require Proposer to,submit such additional information bearing upon Proposer's 
ability to perform the contract as the Procurement Specialist deems appropriate. The 
Procurement Specialist may also consider any information otherwise available, but 
not limited to price, technical, and qualifications relative to ability, capacity, integrity, 
ethics, performance record, and experience of the Proposer. 

Q. BASIS OF AWARD 

The Procurement Specialist will recommend contract award to the responsible 
Proposer(s) who's Proposal is determined to provide overall best value to the City, 
considering the evaluation factors in this RFP, including price. 

Technical ranking of Proposals will be combined with the corresponding price 
ranking to determine a final ranking for each Proposal. Technical merit will have 
greater weight than price. However, the more closely Proposals are ranked 
technically, the more important price will become. 

R. INCURRED EXPENSES 

The City will not be responsible for any expenses incurred by Proposers in preparing 
and submitting a Proposal or best and final offer or in making an oral presentation or 
demonstration. 

Page 13 of 65 



000369 
Proposal No. 8964-08-Z 

III. SPECIFIC PROVISIONS 

A. PRECLUDED PARTICIPATION 

The successful Proposer to this RFP will be precluded from participation in any 
follow-up contracts related to or that incorporate the findings of this RFP. 

B. CONTRACT DOCUMENTS 

The contract will be deemed to incorporate the City's Request for Proposal, the 
proposal submitted (technical volume and price volume), Best and Final Offer (if 
any), the City of San Diego General Provisions for Proposals dated January 18, 2005 
("General Provisions"), and any exhibits, attachments, or addendums to any of the 
aforementioned documents. Collectively, these documents will be known as "the 
contract documents" and will constitute the entire agreement between the parties. To 

. the extent the contract documents conflict with one another, Section B.3 of the 
General Provisions controls the order of priority. The General Provisions are 
available online at www.sandiego.gov/purchasing or via request from the Purchasing 
& Contracting Department by calling (619) 236-6000. 

C. ROLES OF THE CITY OF SAN DIEGO PURCHASING AGENT. 
PROCUREMENT SPECIALIST. AND CONTRACT ADMINISTRATOR 

The Procurement Specialist is the City of San Diego's authorized representative for 
all pre-contract matters related to this contract. Throughout the duration of the 
contract, the Purchasing Agent shall be the only individual with authority to modify 
any provisions of this contract, in eluding, without limitation, the statement of work, 
pricing, or any other sections in accordance with the applicable General Provisions 
for Proposals. The City's Contract Administrator or designee shall be the principal 
interface on behalf of the City for post-award technical matters, and shall have the 
authority to explain and provide further details regarding the City's expectations 
concerning the work to be performed hereunder and/or the items to be provided 
herein. The Contract Administrator or designee shall have no authority to modify any 
provisions of this contract. 

D. INSURANCE REQUIREMENTS 

All required insurance shall be submitted to Purchasing within ten (10) days of 
provisional award. Failure to provide the insurance certificates within the time frame 
specified by the City shall be cause for the Proposal to be rejected as non-responsive 
and not acceptable. The Proposer shall maintain insurance in full force and effect 
during the entire period of performance under contract. Failure to do so shall be 
cause for termination of the contract. 
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All policies must have a thirty (30) day non-cancellation clause giving the City 
thirty (30) days prior written notice in the event a policy is canceled. At the end of 
each contract year, the City reserves the right to review insurance requirements and to 
require more or less coverage depending upon assessment of the risk, the Proposer's 
past experience, and the availability and affordability of increased liability insurance 
coverage. 

Insurance coverage must be from insurers licensed in the State of California, rated at 
least "A-, VI" or better by the current A.M. Best Key Rating Guide and approved by 
the City. Non-admitted surplus lines insurers may be accepted provided they appear 
on the current Caiifomia List of Eligible Surplus Lines Insurers (LESLI list) and 
otherwise meet City requirements. 

The following coverage shall be required: 

1. Professional Liability coverage with limits of at least one million dollars 
($1,000,000) per occurrence and one million dollars ($1,000,000) aggregate, 
covering the risk of errors and omissions, negligent acts and costs of 
claims/litigation, including investigation and court costs. If the coverage is 
written on a "claims-made" form, the successful Proposer shall ensure that the 
policy retro date is on or before the date of the award of this RFP and that 
coverage is maintained or the policy has a reporting period of at least three (3) 
years following completion or termination of the performance of professional 
services under this RFP. 

2. Commercial General Liability with coverage for bodily injury, including death, 
and property damage with limits of at least one million dollars ($1,000,000.) per 
occurrence and one million dollars ($1,000,000.) aggregate. Coverage shall be 
written on an occurrence form which shall be endorsed to provide that it is 
primary and non-contributory to any insurance carried by the City. In addition, 
the City, its elected officials, officers, employees, agents and representatives shall 
be named as additional insureds pursuant to a separate endorsement, CG2010 
(11/85) or equivalent. 

3. Automobile Liability coverage with limits of at least one million dollars per 
occurrence, combined single limit ($1,000,000.00 CSL) for owned, non-owned 
and hired vehicles ("any auto"). The City, its elected officials, officers, 
employees, agents and representatives shall be named as additional insureds 
pursuant to a separate endorsement unless the coverage is written on a standard 
ISO CA 00-01 policy in which case, no separate endorsement is required although 
the additional insured status must be noted on the certificate; 

4. Worker's Compensation insurance in an amount to satisfy statutory requirements 
for all employees subject to the California Labor Code provisions; in addition, 
Employer's Liability coverage with limits of at least one million dollars 
($1,000,000.) per employee shall be provided. The policy shall be endorsed to 
include a waiver of subrogation in favor of the City. 
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Any deductibles or self-insured retentions are the sole responsibility of the Proposer 
and any deductibles or self-insured retentions in excess often thousand dollars 
($10,000.) shall be disclosed to and acceptable to the City. 

E. GENERAL PROVISIONS 

. Except as otherwise specified herein, the City of San Diego General Provisions for 
Proposals, dated January 18, 2005, (on file in the Office of the Purchasing Agent) are 
incorporated as part of this Proposal and any resulting contract by reference. The 
General Provisions are available online at www.sandiego.gov/purchasing or via 
request from the Purchasing Division by calling (619)236-6000. 

By signing and/or authorizing the Proposal submittal, the Proposer acknowledges that 
they have read and understood the meaning, intent, and requirements of said General 
Provisions; and acknowledge said General Provisions are included as a part of this 
Proposal. 

F. INDEPENDENT CONTRACTOR 

It is understood and agreed that the Proposer is an independent Contractor of the City 
and not an employee. The City shall not withhold income taxes, social security, or 
any other sums from the payments made to the successful Proposer. If the successful 
Proposer employs additional persons in the performance of this contract, those 
persons shall in no way be considered employees of the City, but rather they shall be 
employees or Subcontractors of the successful Proposer, and the successful Proposer 
bears full responsibility for compensating those persons. 

G. SUBCONTRACTrNG 

The successful Proposer shall not subcontract all or any part of the work to be 
performed pursuant to this request for proposal without the prior written approval of 
the City Planning and Community Investment Department. 

H. DELAYS AND EXTENSIONS OF TIME 

1. The successful Proposer agrees to perform the work continuously and diligently 
and no charges or claims for damages shall be made by it for any delays or 
hindrances, from any cause whatsoever, during the progress of any portion of the 
work specified in this contract. 
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2. Time extensions will be granted only for excusable delays that arise from 
unforeseeable causes beyond the control and without the fault or negligence of the 
successful Proposer, including but not restricted to, acts of God, acts of the public 
enemy, acts of the City in either its sovereign or contractual capacity, acts of 
another Contractor in the performance of a contract with the City, fires, floods, 
epidemics, quarantine restrictions, strikes, freight embargoes, or delays of 
Subcontractors or suppliers arising from unforeseeable causes beyond the control 
and without the fault or negligence of either the successful Proposer or the 
Subcontractors or suppliers. 

I. SUSPENSION OF WORK 

The Contract Administrator unilaterally may order the successful Proposer in writing 
to suspend, delay, or interrupt all or any part of the work for such period of time as he 
or she may determine to be appropriate for the convenience of the City. 

J. QUALITY ASSURANCE MEETINGS 

Proposer may be required to schedule periodic meetings during the term of the 
contract to discuss Proposer's performance. This meeting, should it be required, shall 
be scheduled at the City's request anytime during the term of the Contract. At this 
meeting, the City will provide Proposer with feedback and will note any deficiencies 
in contract performance and provide Proposer with an opportunity to address and 
correct these areas. Additional quality assurance meetings may be required, 
depending upon Proposer's performance. 

K. INSPECTION. ACCEPTANCE. AND PAYMENT 

The City's Contract Administrators) or designee(s) shall inspect the work to 
determine if the specifications have been provided in accordance with the Contract. 
The City reserves the right to determine acceptability. The City shall tie payment of 
invoices to the deliverables and will authorize payment after the City's acceptance. 

L. POST AWARD KICK-OFF MEETING 

Proposer receiving award under this solicitation may be required to attend a post 
award contract kick-off meeting to be scheduled by the Procurement Specialist. The 
Procurement Specialist will communicate the date, time, location, and agenda for this 
meeting to the Proposer. Pricing for the post award kick-off meeting shall be 
inclusive of the prices proposed in Section VI "Pricing Pages". 

M. BUSINESS TAX LICENSE 

Any company doing business with the City of San Diego is required to comply with 
Section 31.0301 of the San Diego Municipal Code regarding Business Tax. For more 
information please visit the City of San Diego website at 
www.sandiego.gov/treasurer/ or call (619) 615-1500. 
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The City requires that each vendor to provide a copy of their Business Tax License, 
or a copy of their application receipt. Failure to provide the required documents 
within ten (10) business days of the City's request may result in a Bid being declared 
non-responsive and rejected, 
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IV. SPECIFICATIONS 

A. CORE REQUIREMENTS 

For Specific TASKS, See Appendix B. 

1. Project Management and Administration 

a. The Proposer (Consultant Team) must demonstrate, strong project 
management skills and experience on projects of similar scope. The City is 
looking for a team headed by a project manager who can devote a committed 
portion of his/her time to this project over a period of 28 months. The 
consultant project manager shall manage his/her own staff and sub-consultants 
and be the key point of contact for the City project manager. The City's 
project manager will manage the consultant contracts and provide support to 
the planning effort, but the consulting project manager shall be the primary 
person responsible for the coordination and production of the work.product. 
Fluency in Spanish is desirable, though not required, for the consultant project 
manager. The consultant team must demonstrate capacity to communicate 
with the public in Spanish. 

b. The Consultant Team's project manager shall play an active role to maintain 
the project schedule and budget. Regularly scheduled coordination and status 
meetings shall be held with City staff to review the project status and budget, 
obtain required City approval, make decisions and discuss issues that have the 
potential of adversely affecting the project budget, schedule, or product. The 
Consultant Team shall prepare meeting agendas in consultation with the City 
project manager, distribute agendas prior to meetings, arrange for appropriate 
participants to attend, and distribute meeting notes for regular project status 
meetings, project working group meetings, and public meetings. Meeting 
minutes shall be distributed within seven working days of the meeting and 
shall include the issues discussed, action items, and responsible parties. The 
Consultant Team's project manager shall use Microsoft Project, or equivalent 
software to maintain an up-to-date project schedule. 

c. The Consultant Team's project manager shall develop, maintain, and provide 
to the City project manager monthly progress memos as well as biweekly 
verbal updates that address the progress of work, project schedule, project 
budget, information/decisions required to maintain the project schedule and 
complete deliverables, problems encountered that may affect the schedule, 
budget, or work products, and anticipated work, action items, and review 
activities for the following month. 
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d. The Consultant Team shall provide quality control of all products prior to 
submittal to the City, shall ensure that all work is completed and deliverables 
provided on time according to the project schedule, and that all analyses are 
technically accurate and all work products are of high quality. The Consultant 
Team shall identify the person responsible for internal quality control for the 
project and include it on the project schedule. It is recommended that quality 
control be performed by a senior member of the consultant staff who is not a 
member of the project team. 

e. The Consultant Team shall participate in up to four (4) meetings with the 
Barrio Logan Community Plan Update Technical Working Group (TWG) and 
Zoning Code Monitoring Team (CMT) to discuss revisions to the Land 
Development Code. Further, the Consultant Team's project manager and 
selected members of the Consultant Team shall participate in a minimum of 
ten (10) meetings with other agencies as well as attend up to four (4) Planning 
Commission, four (4) City Council, two (2) Historical Resources Board and 
two (2) Coastal Commission workshops/hearings. The Consultant Team shall 
provide per meeting costs as part of the response to this RFP. 

2. Community Outreach and Participation 

a. The Consultant Team, together with the City of San Diego, shall work with a 
project stakeholder committee, which the City of San Diego will organize, and 
shall encourage extensive community input and involvement through public 
workshops and informational presentations; The Consultant Team shall 
provide a facilitator to conduct the meetings. The facilitator shall have 
experience in working with citizen and professional organizations within the 
urbanized communities. The process should allow input from all those 
affected by the update, reach out to those often under-represented in the 
decision-making process, and provide feedback representative of the 
community at large. All outreach, both verbal and written, shall be conducted 
in Spanish and English and fluency in Spanish will be an important 
component of the selected Proposer. The selected Proposer shall be required 
to work with City staff at the onset of the project to refine the outreach 
strategy. The outreach strategy that the Proposer shall prepare, may include, 
but is not limited to the following: 

(1) Monthly stakeholders group meetings and subcommittee meetings 
(2) Public workshops r minimum of six 
(3) Intense charrette process (up to six days in the length) 
(4) Focus group meetings 
(5) Walk audits 
(6) Community surveys • 
(7) Presentations/updates to public officials 
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In conjunction with City staff, the Consultant Team shall provide input to 
City staff on the following: 

(8) Project website 
(9) Project information brochure 

(10) Regular project newsletters 
(11) Visual displays 
(12) Media participation through interviews, public service announcements, 

etc. 

3. Community Plan Update (CPU-) 

City Staff and the Consultant Team shall prepare a comprehensive update of the 
1978 Barrio Logan/Harbor 101 Community Plan and Local Coastal Program. The 
community plan update format shall follow the CP&CI Department's Community 
Plan Preparation Manual which sets forth the outline for the community plan 
update process in order to ensure consistency with the City's draft General Plan. 

The Consultant Team shall work to refine the community's vision for the area and 
prepare up to three (3) alternative land use concept plans and, after incorporation 
of technical and community input, generate a recommended land use plan for 
consideration. .As ^art of the "Man update process an economic and fiscal impact 
analysis of the three alternative scenarios and the preferred plan shall be 
conducted under a separate contract. The land use scenarios and preferred plan 
may be modified based on the recommendations from the economic and fiscal 
analysis. Therefore, the Consultant Team's plan update team shall be responsible 
for effectively coordinating the plan update work effort with the economic and 
fiscal analysis consultant to ensure a completed and acceptable work product. 

The community plan shall be prepared to implement the updated General Plan 
which is anticipated to be adopted in the Fall of 2007. The elements shall tier-off 
of the General Plan in order to ensure that the new citywide policies and programs 
from the General Plan are reflected in the community plan. However, General 
Plan policies should not be duplicated in the Barrio Logan Community Plan. 
Rather, the community plan should be consistent with the General Plan policies 
but be tailored to the unique aspects of Barrio Logan. The Consultant Team shall 
draft the revised community plan including 10 elements and identify a land use 
plan to address land use conflicts. The community plan shall include the 
following elements: 

(1) Land Use and Community Planning; 
(2) Mobility; 
(3) Urban Design; 
(4) Economic Prosperity; 
(5) Public Facilities, Services and Safety; 
(6) Recreation; 
(7) Historic Preservation; 
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(8) Noise; 
(9) Housing, and 
(10) Implementation. 

The community plan shall place an emphasis on sustainable design principals and 
policies. These policies shall implement the draft General Plan's Conservation 
Element and include language which encourages the use of sustainable methods 
and techniques including but not limited to creating community-specific policies 
for water and energy conservation, green buildings, and local environmental 
conditions. 

The community plan shall be an illustrative, graphically-based and action-oriented 
land use document that shall visually convey community goals, objectives, and 
recommendations. The Consultant Team shall demonstrate the ability to create 
the urban form analysis and massing studies using software compatible, with the 
City's in-house tools for future integration and manipulation. The Consultant l 

Team shall use ESRI ArcGIS 9.1 or 9.2 3D Analyst and Spatial Analysis 
extensions for geospatial map illustrations and analysis. Data format shall be in 
shapefile or geodatabase. Non-geospatial illustrations should be Adobe Illustrator 
format compatible. 

The Consultant Team shall also prepare and facilitate a series of six (6) 
workshops with the community through the stakeholder committee on the new 
elements and land use alternatives. The first plan element workshop shall be 
structured as a four to six day intense charette process and shall concentrate on 
creating a vision for the community by focusing on vision, land use, urban design, 
public amenity and mobility principles. It is desired that through this intense 
charette process, significant stakeholder involvement and input will be ensured. 
Subsequent workshops may be topical and/or reflect phases of plan refinement, 
and shall be highly interactive and consensus-based. 

The. Consultant Team shall conduct a visual preference survey in order to educate 
the community in determining which components of the plan will contribute 
positively to Barrio Logan's overall image or features. This technique shall be 
based on the development of one or more visual concepts of the proposed plan. 
Once the visual concepts are developed, they shall be used in a workshop to 
provide the public with an opportunity to review, study, and comment on their 
preferences for the features depicted by the visual representations. 

The Consultant Team shall conduct a public facilities and parks systems strategy 
including a phasing and financing plan consistent with the draft General Plan's 
Mobility; Public Facilities, Services and Safety; and Recreation Element's policy 
goals. The public facilities strategy shall define the need for new public facilities 
including transit and transportation, libraries, public safety facilities, park and 
recreation facilities and new park space that are part of a system that connects to 
adjacent community's park and recreation facilities. 
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The Consultant Team shall prepare at least three (3) screen checks of the 
community plan for review as well as the final draft. The Consultant Team shall 
be responsible for printing, in color, and preparing the community plan for 
distribution. The Consultant Team shall also provide the city with electronic 
versions of the draft documents in order to post the document to the City's 
website. The City will be responsible for the actual distribution of the draft 
community plan and associated documents. 

4. Special Studies 

The Consultant Team shall prepare the following special studies, in addition to 
any technical studies separately required by the environmental review process. 
The Consultant Team shall identify the person responsible for internal quality 
control and technical accuracy for the special study and include it on the project 
schedule. 

a. Historical Resources Reconnaissance and Archeological Study 

The Consultant Team shall prepare a reconnaissance level survey of the built 
environment at the parcel level and of cultural landscape features within the 
plan boundary area developed prior to 1965. The potential for relocated 
t v^c rmr /^^c w i t h i n fhfi* r i l a n K r ^ n n / i a i ^ f atv^a c h o l l K o •aHr l r^cc^H T ^ ^ c * * t*»c*sMiwAfi 

require special attention and should be evaluated based on guidance from the 
National Register designation criteria. Significant building interiors located 
within public buildings shall be addressed as part of the survey. 

A records search of the plan area shall be conducted at the South Coastal 
Information Center, San Diego State University and a background literature 
review of available published and unpublished documentation, including 
Cultural Resource Management site reports. Results of the records search and 
literature review shall be used to address the potential for prehistoric and 
historic archaeological resources within the plan boundary area, including the 
potential for burials and Native American culturally significant sites. 

Survey work product shall be consistent with the City of San Diego Historical 
Resources Guidelines, the Secretary of the Interior's Standards for Surveys 
and Preservation Planning, as outlined in NPS Bulletin 24: Guidelines for 
Local Surveys: A Basis for Preservation Planning and NPS Bulletin 18: How 
to Evaluate and Nominate Designated Historic Landscapes, as appropriate for 
reconnaissance level surveys. Inventoried resources shall be evaluated using 
City of San Diego adopted designation criteria and Office of Historic 
Preservation status codes, as defined in Technical Bulletin #8: User's Guide 
to the California Historical Resource Status Codes and Historic Resources 
Inventory Directory (November 2004). 
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Preparers must meet the Secretary of the Interior's Professional Qualifications 
for the appropriate discipline, e.g., Architectural History, History, Prehistoric 
Archaeology, Historic Archaeology, or a closely related field. In addition, 
qualified Archaeologists shall be a member of the Register of Professional 
Archaeologists or otherwise meet City of San Diego Professional 
Qualifications found in the Historical Resources Guidelines. . 

b. Hazardous Materials Study 

The Consultant Team shall prepare an update to the Environmental Data 
Resources (EDR) Area Study Report. The Report will be provided by the 
city's project manager. The update to the EDR study shall be in conformance 
the American Society for Testing & Materials (ASTM) standards for 
commercial real estate transactions (El 527-05 and El 528-06), Ail 
Appropriate Inquiry (AAI), and the Caiifomia Environmental Quality Act 
(CEQA) guidelines. 

c. Noise Study . 

The Consultant Team shall prepare a noise study that assesses and describes 
the existing and projected sources of environmental noise relative to draft 
Barrio Logan Community Plan.update. While building on policies and issues 
addressed in the City's General Plan Noise Element, the noise study shall 
address, but is not limited to the following community specific noise issues: 

(1) Potential Noise Attenuation Measures; 
(2) Stationary Noise Sources and Levels; 
(3) Transportation Noise Sources and Levels; 
(4) Guidelines for Acoustical Analysis; and 
(5) Intrusive and Intermittent Noise Sources. 

The analysis should focus on potential impacts to future residential, mixed-use 
and other noise sensitive uses located adjacent to transportation corridors and 
in proximity to stationary noise sources. The analysis should also provide 
figures illustrating existing and project noise levels for the community. 

d. Mobility AnaIvsis/Traffic Study 

The Barrio Logan Community Plan Mobility Element shall provide policies 
that shall address mobility issues that have characterized the community over 
the last half century: heavy truck traffic volumes, conflicts between rail, 
automobile, bus, bicycle and pedestrian traffic, lack of sidewalks and 
pedestrian amenities, loss of the historic neighborhood-serving commercial 
environment, and general neglect. The new policies shall not only tier off but 
shall implement the Mobility Element of the City's draft General Plan. 
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The Consultant Team, in conjunction with City staff from the Planning 
Division's Mobility management section and Transportation Engineering 
Division, shall prepare a mobility study that shall develop and analyze the 
needs of and integrate pedestrian, transit (light rail and bus), vehicular 
(automobiles and trucks), and bicycle, travel and parking throughout Barrio 
Logan. The mobility study shall include the development of policy language 
to be incorporated into the updated community plan that supports the 
improvement of traffic circulation, addresses parking demand and the 
potential for a parking district in selected locations, and promotes walkability, 
bicycling, as well as improved accessibility to transit use, including the 
existing light rail station, in the Barrio Logan area and surrounding 
communities. It shall also provide policy language to enhance the aesthetics 
of the community with recommendations for streetscape design, including 
street trees and public amenities. The Consultant Team shall propose 
innovative implementation tools that shall be considered for inclusion into the 
Implementation Element of the updated Plan. 

The primary components of the mobility study that the Consultant Team shall 
be responsible for include: 

(1) Conducting a mobility assessment of vehicular and truck traffic, parking, 
transit, pcuestruuis and bicycles based on key intersectioiis and street 
segments. 

(2) Evaluating the adequacy of the transportation system as a whole as well as 
along key corridors and intersections to accommodate mobility needs of 
the community for vehicles, pedestrians, transit, bicycles, and trucks. 

(3) Evaluating regional accessibility. 
(4) Developing mobility recommendations and conceptual streetscape designs 

where applicable. 

The aforementioned components shall be completed for existing, future, and 
any alternative scenarios to be studied. The traffic study shall be prepared in 
conformance with the City's Traffic Impact Study Manual and CEQA 
requirements. The detailed scope of work is included as Appendix A. 

Page 25 of 65 



000381 
Proposal No. 8964-08-Z 

e. Co-location and Buffer Strategy 

The Consultant Team shall prepare a co-location and buffer strategy to 
identify opportunities for employment uses and areas within Barrio Logan 
appropriate for locating workforce-housing opportunities while balancing the 
need to create a buffer between industrial and residential uses. The strategy . 
should be based on the General Plan's Economic Prosperity Element goals 
and policies related to residential and industrial collocation and conversion. 
Specifically, the strategy should evaluate a potential buffer zone between the 
existing industrial uses that are located on the San Diego Unified Port District 

. Tidelands and Naval Base San Diego property west of Harbor Drive and the 
Barrio Logan Community. The strategy shall also produce strategies which 
minimize land use conflicts and preserve the most important types of 
industrial land, or prime industrial land, from residential, public assembly, and 
other sensitive receptor land uses. Factors to be taken into consideration when 
preparing the strategy include draft General Plan criteria that are located in 
Appendix C EP-3 of the Economic Prosperity Element. 

f. Public Facilities and Parks System Strategy and Phasing Plan 

The Consultant Team shall prepare a public facilities and parks system 
strategy that shall evaluate the need for new public facilities including, but not 
limited to, libraries, fire stations, new roadway and pedestrian infrastructure, 
park lands, open space, recreation facilities, and programs designed to meet 
the specialized needs of Barrio Logan, based on General Plan service 
standards, where applicable. The parks system strategy shall refine the 
policies of the draft General Plan's Recreation Element to a community-
specific level. The strategy shall develop policies to be included in the Barrio 
Logan Community Plan's Recreation Element to ensure that facilities and 
programs reflect community desires, including the growing demand for senior 
centers. The Barrio Logan Community Plan Recreation Element shall be 
interconnected in varying degrees to other elements of the Barrio Logan 

. Community Plan. In particular, the Conservation Element provides additional 
policies for protecting and preserving natural resources, such as Chollas 
Creek, and open space, many of which contribute to Barrio Logan's recreation 
and open space system. 

Additionally, the Public Facilities Element shall provide the financing strategy 
for providing the public facilities. As part of this, the strategy shall include an 
evaluation of the facilities acquisition and development costs, in order of 
magnitude, as well as a phasing and financing plan to implement the proposed 
facilities. 
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5. Zoning Program 

The City of San Diego Development Services Department (DSD) Land 
Development Code (LDC) staff will prepare the rezoning program to implement 
the new Barrio Logan Community Plan. The Consultant Team shall review the 
proposed zones and provide feedback to ensure that the proposed zones properly 
implement the land use designations and plan policies. It may be necessary to 
develop new zones to implement mixed use village development and new 
industrial land use designations as outlined in the General Plan's Strategic 
Framework Element and 2006 Draft General Plan. More specifically, the 
Development Services Department LDC staff will review the Barrio Logan 
Planned District Ordinance (PDO) to address inconsistencies and community 
specific issues. All administrative functions will be folded into the LDC to ensure 
code-wide consistency with respect to definitions, calculations, measurement, and 
processing. It is anticipated that existing regulations will be modified and/or new 
regulations will be drafted to both implement the new land use designations and 
plan policies and accomplish the PDO transition to citywide zoning. The 
Community Plan Implementation Overlay Zone (CPIOZ) will be applied where 
community specific regulations are necessary to protect and enhance unique 
community characteristics. The following defines the scope of work included in 
the zoning program update: 

a. DSD staff will prepare preliminary analysis of conversion of PDO zones to 
citywide zones based on proposed land uses provided by the Consultant Team. 

b. DSD staff in conjunction with the Consultant Team shall revise/draft new 
zones as necessary to implement new land use designations and plan policies. 

c. In conjunction with City staff, the Consultant Team shall attend a 
community/stakeholder workshop to educate community and to solicit input 
on the proposed rezoning program. 

d. The Consultant Team shall test new citywide zones. 

e. The Consultant Team shall participate in up to four (4) meetings with the 
Barrio Logan Community Plan Update Technical Working Group (TWG) and 
Zoning Code Monitoring Team (CMT) to discuss proposed revisions to the 
Land Development Code. 

f. DSD staff shall prepare ordinance amendments to the LDC. 

g. Selected members of the Consultant Team shall attend Planning Commission, 
City Council and Coastal Commission workshops/hearings on the zoning 

' program adoption. 
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6. Public Facilities Financing Plan 

A new Public Facilities Financing Plan (PFFP) will be created by City staff. The 
PFFP will be based on the outcomes from policy language developed for the 
community plan update. Specifically, City staff will utilize language developed 
by the Consultant Team that is based on the public facilities and a parks system 
study. City staff will prepare the fee schedules as part of the PFFP. It shall be the 
responsibility of the Consultant Team to incorporate the PFFP timeline into the 
overall project timeline to assure that the PFFP accompanies the community plan 
update to Council for approval. It shall be the responsibility of the Consultant 
Team to review the draft PFFP to ensure that it implements the draft policies and 
objectives, set forth in the community plan. 

7. Public Hearing Process 

The Consultant Team shall assume that adoption of the,Barrio Logan/Harbor 101 
community plan and zoning program update shall require workshops and 
decision-related hearings each at the San Diego Historical Resources Board, 
San Diego Planning Commission, City Council and Caiifomia Coastal 
Commission. 

8. Staff and Other Consultant F-esponsibilities 

The Barrio Logan Plan Update is one element of a larger work plan that will be 
conducted over the 28 month period. The other components include expansion of 
the Barrio Logan Redevelopment Area, creation of a new Environmental Impact 
Report (EIR) and processing amendments to the Local Coastal Program (LCP). 
The Redevelopment Expansion and EIR components will be solicited as part of 
two separate RFP processes. Further, a separate RFP will be issued to solicit a 
consulting firm to conduct an economic and fiscal analysis of the plan alternatives 
and preferred plan. The City intends to ensure that these separate consultant 
contracts are well coordinated with the plan update consultant contract to avoid 
duplication and inconsistencies in the work product. See Appendix B for a 
breakdown of consultant responsibilities. 

Currently, the Redevelopment Area encompasses approximately one-third of the 
planning area. The consultant selected for the redevelopment area expansion 
study will prepare a blight study to determine economic and social conditions 
within the community. City Redevelopment staff will be responsible for 
preparing the reports to council, conducting the fiscal tax increment analysis, 
graphics and other necessary documents as required by Caiifomia Redevelopment 
Law. 
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As stated above, a separate consultant RFP will be solicited for the EIR. The 
Consultant will be responsible for preparing the necessary studies in conformance 
with standards set forth by the City's Development Services Department, to assess 
impacts of the draft community plan as well as the proposed expansion of the 
redevelopment area. City staff will review the document for accuracy and 
conformance with the City's regulations. It will be critical for the Plan Update 
Consultant Team to work in close coordination with the EIR consultant on the 
traffic study and mobility plan in order to avoid duplication and inconsistencies in 
both work products. 

As part of the plan update process, an economic and fiscal impact analysis of the 
three alternative scenarios and the preferred plan will be conducted under a 
separate contract. The fiscal impact analysis will determine the impact on the 
City's fiscal budget at build-out. In conjunction with the economic consultant, the 
plan update consultant team will be responsible for evaluating the economic and 
fiscal impact analysis conclusions in order to determine if the proposed land use 
scenarios are appropriate based on economic and real estate market conditions 
and projected long-term demand and forecast ranges for industrial, office, retail 
and residential land uses to the year 2030. 

City staff will also be responsible for drafting the Local Coastal Plan Amendment 
language and processing the plan update through the California Coastal 
Commission. The Consultant team will be responsible for attending up to two 
Coastal Commission hearings on the plan update outcomes. 

The consultant team will be responsible for providing mapping services for the 
plan update process, which includes the development of GIS data and hard copy 
and digital maps. City staff will provide the consultant team with GIS data or 
references to GIS data available on Sangis needed for base maps to conduct the 
necessary mapping services. City staff will be responsible for preparing and 
sending out noticing as well as maintaining the plan update website and 
newsletter. 

B. DELIVERABLES 

1. Administration 

a. Consultant Team shall work with staff on refinement of schedule. 

(1) The City Project Manager shall provide the Consultant Team with draft 
plan update schedule. 

(2) The Consultant Team shall refine the draft plan update schedule in 
coordination with the City Project Manager to reflect the 28-month 
update process. 

(3) The Consultant Team shall prepare the schedule in both English and 
Spanish. 
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(4) The Consultant Team shall update the schedule on a bimonthly basis and 
provide it to the City Project Manager and other affected parties. 

b. • Consultant Team shall participate in regular coordination meetings with City 
staff. 

2. Public Outreach 

a. Consultant Team shall prepare community outreach and public participation 
program in both English and Spanish. Dates/times of the workshops will be 
scheduled in coordination with City Project Manager for greatest participation 
of stakeholders and public. 

b. Consultant Team shall develop and implement media strategy in English and 
Spanish. 

c. Consultant Team shall conduct one (1) community workshop to educate and 
introduce stakeholders to the community planning update process. 

• The workshop shall be up to four (4) hours in length. 

d. Consultant Team shall conduct one (1) community-wide survey to identify 
issues and needs in both English and Spanish. 

e. Consultant Team shall provide a facilitator to conduct the meetings. The 
facilitator shall have experience in working with citizen and professional 
organizations within the urbanized communities. 

f. Consultant Team shall conduct one (1) public workshop in order to establish 
community issues and overall vision desired by the community. 

• The workshop shall be up to (4) four hours in length. 

g. Consultant Team shall make presentations to other agencies and community 
organizations as necessary. 

• Staff anticipates up to ten (10) meetings to be included in the process. 

h. Consultant Team shall attend and participate in bimonthly stakeholder 
meetings on issues, goals, priorities, elements and land use plan. 

• Consultant Team shall furnish meeting minutes to city staff and 
stakeholders. 

3. Community Plan Update 

a. Consultant Team shall identify issues and goals related to the plan update 
process and prepare an outline of those issues and goals. 

b. Consultant Team shall develop an outline for the ten (10) plan elements, land 
use options and travel forecast analysis. 
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c. Consultant Team shall conduct and complete an intense community charrette 
process, lasting up to six days. 

d. Consultant Team shall conduct and complete a series of five. (5) community 
workshops/forums related to the other plan elements. The workshops shall be 
up to (4) four hours in length. 

e. Consultant Team shall prepare technical studies and strategies related to the 
update. These studies include: historic reconnaissance, air quality, noise, 
hazardous materials, mobility/traffic study (See Appendix A), co-
location/buffer strategy. 

f. Consultant Team shall develop three (3) land use alternatives as well as 
recommend a preferred land use alternative. 

g. Consultant Team shall conduct a visual preference survey. 

h. Consultant Team shall conduct a public facilities and parks systems strategy 
including a phasing and financing plan consistent with the draft General 
Plan's Mobility; Public Facilities, Services and Safety; and Recreation 
Element's policy goals. 

i. Consultant Team shall be responsible for effectively coordinating the plan 
update work effort with the economic and fiscal analysis consultant (to be 
done under a separate contract) to ensure a completed and acceptable work 
product. The land use scenarios and preferred plan may be modified based on 
the recommendations from the economic and fiscal analysis. 

j . Consultant Team shall develop community plan text and graphics. Consultant 
Team shall develop format and graphics including 3D visualization and GIS 
maps for inclusion into the plan element sections. 

k. Consultant Team shall prepare three (3) public review screenchecks to 
community stakeholders and other interested parties as well as prepare 
subsequent revisions. 

1. Consultant Team shall prepare final draft Community Plan and associated 
documents to community stakeholders and other interested parties. 

4. Zoning Program 

a. DSD staff will prepare preliminary analysis of conversion of PDO zones to 
citywide zones based on proposed land uses provided by the Consultant Team. 

b. DSD staff in conjunction with the Consultant Team shall revise/draft new 
zones as necessary to implement new land use designations and plan policies. 
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c. In conjunction with City staff, the Consultant Team shall attend a 
community/stakeholder workshop to educate community and to solicit input 
on the proposed rezoning program. 

d. The Consultant Team shall test new citywide zones. 

e. The Consultant Team shall participate in up to four (4) meetings with the 
Barrio Logan Community Plan Update Technical Working Group (TWG) and 
Zoning Code Monitoring Team (CMT) to discuss proposed revisions to the 
Land Development Code. 

5. Public Hearing Process 

a. Consultant Team shall attend up to four (4) Planning Commission hearings for 
the CP and LDC recommendations. 

b. Consultant Team shall attend up to four (4) City Council hearings for the CP 
and LDC. 

c. Consultant Team shall attend up to two (2) Historical Resources Board 
hearings for the historical reconnaissance survey, CP, LDC. 

d. Consultant Team shall attend up to two (2) Coastal Commission hearings for 
the LCP. 

e. Consultant Team shall attend and provide support and materials for City's 
presentation. 

C. QUALIFICATION AND EXPERIENCE 

The following experience, qualifications and skills are required to successfully 
complete the requirements of this RFP. 

1. Consultant team shall describe experience in completing similar consulting efforts 
and present each team member's qualifications. For each team member, describe 
in detail three (3) successfully completed similar projects. For each completed 
project, provide the name of the jurisdiction and Project Manager the Consultant 
team performed work for, address, telephone number, type of work performed, 
and dollar value of the contracts. A project currently being performed may be 
submitted for consideration as one of the references. 

2. A primary objective of the project is to achieve community consensus on the 
preparation of a community plan and zoning program update. The Consultant 
team shall describe demonstrated public outreach and participation expertise 
(including samples of public outreach and participation materials, if appropriate). 
Further, the Consultant team shall describe facilitation experience as well as 
working with members of a community to reach consensus and develop a plan. 

3. The Consultant team shall be able to prepare materials, including but not limited 
to agendas, minutes, meeting notes, working papers, screen checks, 
correspondence, and final reports, as well as communicate fluently in Spanish. 

Page 32 of 65 



000388 
Proposal No. 8964-08-Z 

4. The Consultant team shall have a minimum of three (3) years prior experience in 
the field of land use planning and urban design; experience in drafting and 
administering zoning ordinances for urban areas with an emphasis on urban 
design; preparation of transportation studies to include vehicular traffic, parking, 
transit, pedestrian and bicycle analysis; preparation of historic reconnaissance and 
archeological studies; preparation of environmental (hazardous materials) analysis 
and mitigation studies; preparation of noise analysis and mitigation studies; 
preparation of residential and industrial co-location and buffer strategy; 
preparation of public facilities and parks system studies; experience with 
environmental justice issues; familiarity with State Air Resources Board 
decisions; experience with the San Diego Unified Port District (or other US port 
operator) and industrial operations interfaces; as well as experience with 
community arts programs. 

5. The Consultant team shall describe their understanding of the community's 
history, demographics, and issues and opportunities as well as its relationship to 
other neighboring communities including the Port tidelands and the Naval Base 
San Diego. 

6. The Consultant team shall describe experience with analyzing and applying the 
City's Land Development Code. Consultant team shall list team members to be 
involved in the zoning program update and their relevant experience using the 
City's Land Development Code. If the Consultant team has no prior experience 
with the City's Land Development Code, the Consultant team shall describe their 
experience with analyzing, applying, or updating zoning ordinances for other 
large urban cities. 

7. The Consultant team shall also have strong research and technical writing skills, 
strong observation skills, attention to detail, the ability to work independently, the 
ability to be responsive and flexible to input and direction from the community 
and City staff, and produce high-quality written materials within specified time 
lines. 

8. The Consultant team shall be comfortable with and articulate in public speaking 
situations, both in English and Spanish, and should demonstrate awareness of 
professional behaviors and protocols. 

9. Consultant team shall be competent in use of standard computer technology. The 
format for all draft and final.documents shall be in Microsoft Word. The 
Consultant team shall also have strong experience using ESRI ArcGIS 9.1 or 9.2 
and 3D Analyst, and Spatial Analyst extensions for geospatial map illustrations 
and analysis. GIS data format shall be in shapefile or geodatabase. Non-
geospatial illustrations should be Adobe Illustrator format compatible. The 
Consultant team shall also have sufficient experience in Microsoft Project or other 
similar project management software. The City shall not provide any training 
about how to perform any of the computer-related tasks required to complete the 
requirements of this RFP. 
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10. The Consultant team shall submit resumes for each Principal, project manager, 
and staff who will be involved in the project. The Consultant team shall provide 
contact information, including e-mail address, for the Principal in Charge and 
project managers for the lead firm and each subconsultant. 

11. The Consultant team shall submit a minimum of two (2) writing samples done in 
the last five (5) years relevant to the scope of work. 

12. The Consultant team shall be assigned and dedicated to the City's account. 

13. The Consultant team shall be accessible, at the minimum, by e-mail and 
telephone, Monday through Friday between the hours of 9:00 a.m. and 5:00 p.m., 

, Pacific Time excluding City holidays. 

14. The Consultant team, prime and subconsultants, shall submit a list, which 
indicates all prime contracts and/or amendments awarded to the Consultant team 
from the City of San Diego for the last three (3) years. The list shall include a 
short description of the project, the project scope of work, award date, conipletion 
date, name of Consultant team's assigned Project Manager, name of City's 
Project Manager, and contract value. 

D. REFERENCES 

Consultant teams are required to provide a minimum of three (3) references for each 
team member to demonstrate successful performance for work of similar scope to the 
City of San Diego as specified in this RFP during the past three (3) years (use form 
on page 38). Consultant teams must also demonstrate that they are properly equipped 
to perform the work as specified in this RFP. This will enable the City to judge 
product reliability, performance, and other information. The City reserves the right to 
contact references not provided by the Consultant team. 

E. PROPOSERS IMPLEMENTATION PLAN 

Proposers shall provide a contract implementation plan proposing procedural, 
operational steps, technical approach and milestones of how Contractor intends to 
provide the work plan with specified deliverables as previously specified. A revised 
schedule may be required from the Proposer(s) within ten (10) calendar days of the 
City's notification of provisional award. 

F. OPTIONAL CONSULTING SERVICES 

Provide, at the discretion of the City, optional consulting services related to the scope 
of work and in accordance with this RFP. Optional consulting services may be 
required on an as-needed basis throughout the term of the contract. The City and the 
Proposer(s) shall mutually agree on optional consulting services price according to 
task(s) and as specified in Section V of this RFP. 
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V. PRICING SUBMITTAL 

A. PRICE PROPOSAL PAGES - INSTRUCTIONS 

Proposers shall submit their proposal for pricing on the following City's Price 
Proposal pages. Using the enclosed Price Proposal pages will help ensure 
consistency in the price evaluation. The Price Proposal pages are to be completed in 
full and shall be incorporated herein. Only the City's Price Proposal pages will be 
accepted with the exception of pricing for optional consulting services. Any 
deviations from the Price Proposal pages may be considered non-responsive and 
unacceptable. 

Evaluation of award will be based on a lump sum total, fixed price all costs inclusive 
for the deliverables as specified in Section IV. No other charges will be considered. 
Progress payments may be proposed however may be subject to negotiation. 
Additionally, the City may withhold approximately ten (10) percent of the final 
payment until all services provided by the Proposer have been determined to be 
acceptable to the City. 

Proposers may provide attachment worksheets, which include a breakdown of labor 
hours and other rationale used in determining their pricing for the specified and 
deliverables. However "rice evaluation will be based on prices entered en the Citv 
price pages only. Blanks on the price proposal pages will be interpreted as zero (0) 
and no price will be allowed. 

B. OPTION TO RENEW 

The City reserves the option to renew the contract for three (3) additional one (I) year 
periods under the terms and conditions herein stated beginning on the anniversary of 
the commencement of service. The renewal is contingent on a mutual agreement 
between the City and the Contractor with such agreement to be confirmed within 
sixty (60) days prior to the expiration of the contract period. Either the City or the 
Contractor may decline to confirm the renewal of the contract for any reason 
whatsoever, which shall render the renewal option null and void. 

The City's initial letter offering the contractor an opportunity to renew the contract 
does not constitute an award of the option period. Any option acceptance must be 
confirmed by the City, in writing, before it becomes valid. 

The City will not grant an option, if the contractor requests an increase which exceeds 
the average percentage variant for the previous twelve (12) months in the Consumer 
Price Index for Urban Wage Earners and Clerical Workers (CPI-W) for the 
San Diego area as published by the Bureau of Labor Statistics, or 5.0%, whichever is 
less.. If a price increase is requested, the Contractor must provide detailed supporting 
documentation to justify the requested.increase. The requested increase will be 
evaluated by the City, and the City reserves the right to accept or reject such request. 

This section will not be considered in the evaluation for award. 
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The City may desire to extend a contract on a month-to-month basis upon expiration 
of the current contract period under the terms and conditions of the current contract 
unless modified in writing. The renewal is contingent on a mutual agreement 
between the City and the Contractor with such agreement to be confirmed in writing 
prior to the expiration of the contract period. 

C. PRICING FOR OPTIONAL CONSULTING SERVICES 

Pricing for optional consulting services will not be included in the evaluation of this 
RFP. Proposers shall provide, as an attachment to their pricing submittal page, 
pricing for optional consulting services. Prices shall include firm-fixed 
fully-burdened hourly labor rates for key personnel for the period of two (2) years 
from date of award with options to renew for three (3) additional one (1) year periods. 
Expenses will be reimbursed by the City on the basis of fairness, reasonableness, and 
expenses considered customary by the City. All reimbursable expenses shall be 
approved by the City in advance. 
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VI. PRICING PAGES 

PRICING FOR DELIVERABLES AS SPECIFIED IN RFP SECTION IV 

1. Administration 

2. Public Outreach 

3. Community Plan Update* 

4. Zoning Program 

5. Public Hearing Program 

Fixed Price Lump Sum Total 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

*For information purposes, Proposer shall specify fixed price lump sum dollar figures for 
the following Community Plan Update Tasks. These dollar figures shall already be 
inclusive of the above Section VI, Item 3 "Community Plan Update" fixed price lump 
sum. 

Urban Form Analysis and Massing Studies: $ 

Visual Preference Survey: $_ 

Public Facilities & Parks System Strategy 
including.Phasing and Financing Plan: $ 

Historical Resources Reconnaissance 

and Archeological Study: $_ 

Hazardous Materials Study: $_ 

Noise Study: $_ 

Mobility Analysis and Traffic Study: $_ 

Co-location and Buffer Strategy: $ 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 
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P R O P O S E R ' S R E F E R E N C E S 

The Proposer is required to provide a minimum of three (3) references where work of a similar 
size and nature was performed within the past three (3) years. This will enable the City o f 
San Diego to judge the responsibility, experience, skill, and business standing of the Proposer. 

Company Name: 

Address: 

Dollar Value of Contract: S_ 

Requirements of Contract: 

R E F E R E N C E S 

Contact Name: 

Phone Number: 

Fax Number: 

Contract Dates: 

Company Name: 

Address: 

Dollar Value of Contract: S_ 

Requirements of Contract: 

Contact Name: 

Phone Number: 

Fax Number: 

Contract Dates: 

Company Name: 

Address: 

Dollar Value of Contract: $_ 

Requirements of Contract: 

Contact Name: 

Phone Number: 

Fax Number: 

Contract Dates: 
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P R O P O S E R ' S S T A T E M E N T O F S U B C O N T R A C T O R S 

The Proposer is required to state below all subcontractors to be used in the performance of the 
proposed contract, and what portion of work will be assigned to each Subcontractor. Failure to 
provide details of Subcontractors may be grounds for rejection of proposal. NOTE: Add 
additional pages if necessary. 

Company Name: Contact Name: 

Address: Phone Number: 

Fax Number: 

Dollar amount of sub-contract: $ Contract Dates: 

Contractor's License #: 

Requirements of contract: • : . 

What portion of work will be assigned to this subcontractor: 

Comnanv Nanie? Contact Name: 

Address: ; Phone Number: 

' Fax Number: 

Dollar amount of sub-contract: $ Contract Dates: 

Contractor's License #: 

Requirements of contract: 

What portion of work will be assigned to this subcontractor: 

Company Name: ; Contact Name: 

Address: . Phone Number: 

• Fax Number: 

Dollar amount of sub-contract: $ Contract Dates: 

Contractor's License #: 

Requirements of contract: 

What portion of work will be assigned to this subcontractor: 
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PROPOSER'S STATEMENT OF FINANCIAL RESPONSIBILITY 

The Proposer is required to furnish below a statement of financial responsibility, except when the 
proposer has previously completed contracts with the City of San Diego covering work of similar 
scope. 

I, ,- certify that my 

company, , has sufficient operating 

capital and/or financial reserves to properly fund the services identified in these contract 

specifications for a minimum of two (2) full months. I agree that upon notification of 

provisional award, I will promptly provide a copy of my company's most recent balance sheet, 

or other necessary financial statements, as supporting documentation for this statement, if 

requested. I understand that this balance sheet, as well as any other required financial records, 

will remain confidential information to the extent allowed under the Caiifomia Public Records 

Act. 

I certify under penalty of perjury under the laws of the State of Caiifomia that the information 

contained in this statement is true and correct. 

Dated: Signature: 
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CONTRACTOR INFORMATION FORM 

CONTRACTOR: 

PROPOSAL NUMBER: 

CONTRACT TITLE: 

CONTACT PERSON: 7:00 a.m. to 3:30 p.m. 

PHONE NUMBER: One (1) Hour Response or Less 

FAX NUMBER: 

PAGER NUMBER: 

CELL PHONE NUMBER: 

EMERGENCY NUMBER: 
(For non working hours including weekends and holidays) 

NAME OF ON SITE (WORKING) SUPERVISOR: 
(Capable of discussing all aspects of the contract) 

NAME OF NON-WORKING SUPERVISOR: 

NUMBER OF EMPLOYEES ASSIGNED TO JOB SITE: 

DAYS OF WEEK (EMPLOYEES) ON SITE (CIRCLE): S M T W TH F S 

PRINT NAME: 

SIGNATURE: 

THIS FORM MUST BE CURRENT AT ALL TIMES. REPORT ANY CHANGES IN 
WRITING TO THE CONTRACT ADMINISTRATOR. 
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Certification Survey 

For Small, Ethnically and Culturally Diverse, 
Woman, Disadvantaged, Disabled Veteran, Or Other Businesses 

All Contractors are required to complete this form and return it with their proposal package. 

Company Name: 

Mailing Address: 

Telephone No.: ( ) 

E-Mail Address: 

1. Contractor's company is currently certified as small, ethnically and culturally diverse, woman, 
disadvantaged, disabled veteran, or other business? • Yes • No 

Certification Number/Agency: • 

2. Contractor's company has applied for certification? D Yes D NO 

If yes, which agency? 

3. Contractor's company is an independently owned business? D Yes n No 

4. Contractor's company is 51% or more owned by a socially, economicaiiy, disadvantaged 
individual*? • Yes D NO 

5. SIC Code: ; ^ ^ 

6. Number of Employees: 

7. Annual Gross Receipts (three year average): 

8. This is not an application for certification. If you would like to receive an application for 
certification, please check box: D 

I certify that this information is correct: 
Authorized Signature Date 

• Black Americans, Native Americans, Hispanic Americans, Asian-Pacific Americans, Subcontinent Asian Americans, Women, any additional 
groups whose members are designated as socially and economically disadvantaged by the Small Business Administration (SBA) at such time as 
the SBA designation becomes effective. 
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THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRACTING 
1010 SECOND A VENUE, SUITE 500 
SAN DIEGO, CA 92101 
PHONE (619) 533-4464 • FAX (6)9) 533-4474 

W O R K FORCE R E P O R T 

The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: D Construction o Vendor/Supplier D Financial Institution • Lessee/Lessor 

D Consultant • Grant Recipient a Insurance Company D Other 

Name of Company: -

ADA/DBA: -

Address (Corporate Headquarters, where applicable): 

City: County: State: Zip: 

Telephone Number: ( ) - Fax Number: ( ) -

Name of Company CEO: , 
Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 

City: ; County: State: Zip: 

Telephone Number: ( ) - Fax Number: ( ) -

Type of Business: Type of License: 

The Company has appointed: ' 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce 
equal employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 

Telephone Number: ( ) - Fax Number: ( ) 

For Firm's: • San Diego Work Force and/or • Managing Office Work Force 

I, The undersigned representative of 
(Firm Name) 

(County) (State) 

hereby certify that information provided herein is true and correct. This document was executed on this day of , 20_ 

(Authorized Signature) (Print Authorized Signature Name) 
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WORK FORCE REPORT - Page 2 

NAME OF FIRM: DATE: 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. .Include all those employed by. your company on either a 
full or part-time basis. The following groups are lo be included in ethnic categories listed in columns below: 

(1) African-American, Black (2) Latino, Hispanic, Mexican-American, Puerto Rican (3) Asian, Pacific Islander 

(4) American Indian, Eskimo (5) Filipino (6) Caucasian (7) Other ethnicity; not falling into other groups 

OCCUPATIONAL CATEGORY 
^AmencantKHtt 

l(Mfl£3S(E)' brtfB 'iwm m. Hi -im 

WM WmSm 
yAmencanSiss 

mb mm '•i&m m 
^otfi^ 
SEthnicHics)^ 

I5y^ 
Executive, Administrative, Managerial 

Professional Specialty 

Engi neers/Arch i te cts 

Technicians and Related Support 

Sales 

Administrative Support/Clerical 

Services 

Precision Production. Craft and Repair 

Machine Operators, Assemblers, 
Inspectore 

Transportation and Material Moving 

Handlers, Equipment Cleaners,,Helpers 
and Non-constmction Laborc^s• 

*Construction laborers and other field emp 

TOTALS EACH COLUMN 

ovees are not to be included on this pape 

GRAND TOTAL ALL EMPLOYEES . 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED j | 
[ i J ; ; 

NON-PROFIT ORGANIZATIONS ONLY: 

BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS | • 
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WORK FORCE REPORT - Page 3 

NAME OF FIRM: DATE: 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a 
full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) African-American, Black (2) Latino, Hispanic, Mexican-American, Puerto Rican (3) Asian, Pacific Islander 
(4) American Indian, Eskimo (5) Filipino (6) Caucasian (7) Other ethnicity; not falling into other groups 

OCCUPATIONAL CATEGORY 

(̂MJElStEiaft iofiSs mm frfMiSfe 
s-i^k 

(M)Miii(F.)m *mm 
gmm 

lEIhriicitiesS: 

(̂Mmmm 
Carpenter 

Prywall Installer 

Electrician 

Elevator Installers 

Finishers, Concrete or Terrazzo 

Glaziers 

Helpers, Construction Trade 

Ironworkers. Structural Metal Workers 

Laborers 

Millwrights 

Masons, Bricklayers 

Tile setters 

Operators 

Painters 

Pipe fitter. Plumbers 

Plasterers 

Roofers 

Security, Protective Services 

Sheet Metal, Duct Installers 

Welders, Cutters 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED • • 
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Purchasing Division • City of San Diego 
CONTRACTOR STANDARDS 

Questionnaire 

On May 24, 2005, the Council of the City of San Diego adopted Ordinance No. 0-19383. The intent of the Contractor Standards 
clause of San Diego Municipal Code §22.3224 is to ensure the City of San Diego conducts business with firms that have the 
necessary quality, fitness and capacity to perform the work set forth in the contract. 

To assist the Purchasing Agent in making this determination, each bidder/proposer must complete and submit the attached 
questionnaire with the bid/proposal. If a non-competitive process is used to procure the contract, the proposed contractor must 
submit this completed questionnaire prior to execution of the contract. Submitted questionnaires are public records and 
information contained within will be available for public review for at least ten (10) calendar days, except to the extent that such 
information is exempt from disclosure pursuant to applicable law. 

All questionnaire responses must be typewritten or printed in ink. If an explanation is requested or additional space is required, 
respondents must use the Questionnaire Attachment "A " and sign each page. The signatory of this questionnaire guarantees the 
truth and accuracy of all responses and statements. Failure to submit this completed questionnaire may make the bid/proposal non-
responsive and disqualified from the bidding process. If a change occurs which would modify any response, Contractor must 
provide the Purchasing Agent an updated response within thirty (30) calendar days. 

A. PROJECT TITLE: 

B. BIDDER/CONTRACTOR INFORMATION: 

Legal Name DBA 

Street Address City State Zip 

Contact Person, Title Phone Fax 

C. OWNERSHIP AND NAME CHANGES: 

1. In the past five (5) years, has your firm changed its name? 

DYes DNo 

If Yes, use Questionnaire Attachment "A " to list all prior legal and DBA names, addresses and dates when used. 
Explain the specific reasons for each name change. 

2. In the past five (5) years, has a firm owner, partner or officer operated a similar business? 
• • Y e s Q N o 

If Ves, use Questionnaire Attachment "A " to list names and addresses of all businesses and the person who operated 
the business. Include information about a similar business only if an owner, partner or officer of your firm holds or 
has held a similar position in another firm. 
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D. BUSINESS ORGANIZATION/STRUCTURE: Indicate the organizational structure of your firm. Check one only on this 
page. Use Questionnaire Attachment "A " if more space is required. 

Fl Corporation Date incorporated: / / State of incorporation: . 

List corporation's current officers; 

President: 
Vice President: 
Secretary: 
Treasurer: 

Is your firm a publicly traded corporation? Q Yes Q No 

If Yes, name those who own five percent (5%) or more of the corporation's stocks; 

["I Limited Liability Company Date formed: / / State of formation: 

List names of members who own five percent (5%) or more of the company; 

|~~| Partnership Date formed: / / State of formation: 

List names of all firm partners: 

• Sole Proprietorship Date started: / / 

List all firms you have been an owner, partner or officer with during the past five (5) years. Do not include ownership 
of stock in a publicly traded company: 

• Joint Venture Dale formed: / / 

List each firm in the joint venture and its percentage of ownership: 

Note: Each member of a Joint Venture must complete a separate Contractor Standards Questionnaire for a Joint 
Venture's submission to be considered responsive 

Page 47 of 65 



000403 
Proposal No. 8964-08-Z 

E. FINANCIAL RESOURCES AND RESPONSIBILITY: 

1. Is your firm in preparation for, in the process of, or in negotiations toward being sold? 
• Yes • No 

If Yes, use Questionnaire Attachment "A" to explain specific circumstances, including name of the buyer and 
principal contact information. 

2. In the past five (5) years, has your firm been denied bonding? 
• Ves • No 

If Yes, use Questionnaire Attachment "A " to explain specific circumstances; include bonding company name. 

3. In the past five (5) years, has a bonding company made any payments to satisfy claims made against a bond issued on 
your firm's behalf or a firm where you were the principal? 

• Yes D N o 

If Ves, use Questionnaire Attachment "A "to explain specific circumstances. 

F. PERFORMANCE HISTORY: 

1. In the past five (5) years, has your firm defaulted on a contract with a government agency? 

• Yes JH No 

If Yes, use Questionnaire Attachment "A "to explain specific circumstances. 

2. In the past five (5) years, has a government agency terminated your firm's contract prior to completion? 
• Yes Q N o " 
If Yes, use Questionnaire Attachment "A " to explain specific circumstances and provide principal contact 
information. 

G. COMPLIANCE: 

1. In the past five (5) years, has your firm or any firm owner, partner or officer been found to have violated or been 
penalized for any federal, state or local law in performance of a contract, including but not limited to laws regarding 
health and safety, labor and employment, wage and hours, and licensing laws which affect employees? 

• Yes • No 

if Yes, use Questionnaire Attachment "A " to explain specific circumstances surrounding each instance; include name 
of entity involved, specific infraction(s) or violation(s), dates of instances, and outcome with current status. 

2. In the past five (5) years, has your firm been debarred or determined to be non-responsible by a government agency? 
• Yes • No ' 

If Yes, use Questionnaire Attachment "A " to explain specific circumstances of each instance; include name of entity 
involved, specific infraction, dates, and outcome. 
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H. BUSINESS INTEGRITY: 

1. In the past five (5) years, has your firm been convicted of or found liable in a civil suit for making a false claim or 
material misrepresentation to a private or governmental entity? 

• Yes Q N o • 

If Yes, use Questionnaire Attachment "A " to explain specific circumstances of each instance; include the entity 
involved, specific infract ion (s) or violation(s), dates, outcome and current status. 

2. In the past five (5) years, has your firm or any of its executives, management personnel, or owners been convicted of a 
crime, including misdemeanors, or been found liable in a civil suit involving the bidding, awarding, or performance of a 
government contract? 

• Yes • Q N o 

If Yes, use Questionnaire Attachment "A " to explain specific circumstances of each instance; include the entity 
involved, specific infraction(s), dates, outcome and current status. 

I. TYPE OF SUBMISSION: This questionnaire response is submitted as: 

• Initial submission of Contractor Standards Questionnaire, 

I I Update of prior Contractor Standards Questionnaire dated / / 

Complete all questions and sign below. Each Questionnaire Attachment "A" page must be signed. 

Under penalty of perjury under the laws of the State of California, I certify I have read and understand the questions contained in 
this quesiiojijiajfe and iliai I mn respuusible fur completeness and accuracy of responses and ai'j information provided is true to the 
best of my knowledge and belief. I further certify my agreement to the following provisions of San Diego Ordinance No. 0-19383: 

(a) To comply with all applicable State and Federal laws, including health and safety, labor and employment, and licensing laws 
that affect the employees, worksite or performance of the contract. 

(b) To notify the Purchasing Agent within fifteen (15) calendar days upon receiving notification that a government agency has 
begun an investigation of the Contractor that may result in a finding that the Contractor is or was not in compliance with laws 
stated in paragraph (a). 

(c) To notify the Purchasing Agent within fifteen (15) calendar days when there has been a finding by a government agency or 
court of competent jurisdiction of a violation by the Contractor of laws stated in paragraph (a). 

(d) To provide the Purchasing Agent updated responses to the Contractor Standards Questionnaire within thirty (30) calendar 
days if a change occurs which would modify any response. 

(e) To notify the Purchasing Agent within fifteen (15) days of becoming aware of an investigation or finding by a government 
agency or court of competent jurisdiction of a violation by a subcontractor of laws stated in paragraph (a). 

(f) To cooperate fully with the Purchasing Agent and the City during any investigation and to respond to a request for 
information within ten (10) working days from the request date. 

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. 

Print Name, Title Signature Date 
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Purchasing Division • City of San Diego 
CONTRACTOR STANDARDS 
Questionnaire Attachment "A" 

Provide additional information in space below. Use additional Questionnaire Attachment "A " pages as needed; sign each page. 
Print in ink or type responses and indicate question being answered. Information provided will be available for public review, 
except if exempt from disclosure pursuant to applicable law. 

Under penalty of perjury under the laws of the State of California, I certify 1 have read and understand the questions contained in 
this Contractor Standards Questionnaire and that I am responsible for completeness and accuracy of responses on this 
Questionnaire Attachment "A " page and all information provided is true to the best of my knowledge. 

Print Name, Title Signature Date 
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DRUG-FREE WORKPLACE 

A. GENERAL 

All City projects are now subject to City of San Diego Resolution No. R-277952 adopted 
on May 20, 1991. All Proposers should be aware of the provisions of San Diego City 
Council Policy No. 100-17 which was established by the above numbered resolution. 
The policy applies equally to the Contractor and all Subcontractors. The elements of the 
policy are outlined below. 

B. DEFINITIONS 

1) "Drug-Free Workplace" means a site for the performance of work done in 
connection with a contract let by City of San Diego for the construction, 
maintenance, or repair of any facility, or public work, or for professional, or 
nonprofessional services rendered on behalf of the City by an entity at which 
employees of the entity are prohibited from engaging in the unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled 
substance in accordance with the requirements of this section. 

2) "Employee" means the employee of a Contractor directly engaged in the 
. performance of work pursuant to a contract as described in Section C. 

3) "Controlled Substance" means a controlled substance in Schedules I through V of 
• Section 202 of the Controlled Substances Act (21 U.S.C. Sec. 812). 

4) "Contractor" means the department, division, or other unit of a person or 
organization responsible to the Contractor for the performance of a portion of the 
work under the contract. 

C. CITY CONTRACTOR REQUIREMENTS 

1) Every person or organization awarded a contract or grant by the City of San 
Diego for the provision of services shall certify to the City that it will provide a 

Drug-Free Workplace by doing all of the following: 

a) Publishing a statement notifying employees that the unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled 
substance is prohibited in the person's organization's workplace and 
specifying the actions that will be taken against employees for violations 
of the prohibition. 
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b) Establishing a Drug-Free Awareness Program to inform employees about 
all of the following: 

(1) The dangers of drug abuse in the workplace. 

(2) The person's or organization's policy of maintaining a Drug-Free 
Workplace. 

(3) Any available drug counseling, rehabilitation, and employee assistance 
programs. 

(4) The penalties that may be imposed upon employees for drug abuse 
violations. 

c) Posting the statement required by subdivision (1) in a prominent place at 
Contractor's main office. For projects large enough to necessitate a 
construction trailer at the job site, the required signage would also be posted 
at the job site. , 

2) Contractors shall include in each subcontract agreement language which indicates 
the Subcontractor's agreement to abide by the provisions of subdivisions a) 
through c) inclusive of Section CI. Contractors and Subcontractors shall be 
individually responsible for their own Drug-Free Workplace programs. 

NOTE: The requirements of a Drug-Free Awareness Program can be satisfied by periodic 
tailgate sessions covering the various aspects of drug-abuse education. Although an 
in-house employee assistance program is not required, Contractors should be able to 
provide a listing of drug rehabilitation and counseling programs available in the 
community at large. 

Questions about the City's Drug-Free Workplace Policy should be referred to the Purchasing 
Agent. 
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THIS DOCUMENT MUST BE COMPLETED, 
SIGNED, AND SUBMITTED PRIOR TO CONTRACT AWARD 

DRUG-FREE WORKPLACE 
CONTRACTOR CERTIFICATION 

PROPOSAL NUMBER: 

PROJECT TITLE: 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy 
No. 100-17 regarding Drug-Free Workplace as outlined in the request for proposals, and that, 

(Name under which business is conducted) 

has in place a Drug-Free Workplace Program that complies with said policy. ! further certify 
that each subcontract agreement for this project contains language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. 

SIGNED: 

PRINTED NAME: 

TITLE: 

COMPANY NAME: 

ADDRESS: 

TELEPHONE: 

DATE: 

FAX: 
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APPENDIX A 

Barrio Logan Update Mobility Element Study 

1. Research and Data Collection 

La Research: It is anticipated that the consultant team will primarily rely on information 

provided by the City of San Diego and San Diego Association of Governments 

(SANDAG), as well as the general public to gain an understanding of the existing 

conditions and the opportunities and constraints of the planning area. Information to be 

provided by the City of San Diego include any previous studies, design plans for public 

and private projects in the vicinity of the planning area, base documents including the 

Barrio Logan/Harbor 101 Community Plan, the Barrio Logan Redevelopment Plan, 

Environmental Impact Reports for projects and programs in the vicinity of the planning 

area, Sandag's Working Waterfront Freeway Access Study (10th Ave. Terminal Access), 

Barrio Logan Truck Study, dated September 2004, Centre City Development 

Corporation's (CCDC) Community Plan Update Traffic Study & proposed mitigations 

and subsequent studies stemming from this, and all related transportation studies in and 

around the Barrio Logan community. 

Lb Data Collection: The consultant team will compile and collect existing conditions 

data along the street network providing for traffic circulation and regional access as well 

as identified pedestrian and bicycle routes. Specific information to be collected/compiled 

includes traffic collision summaries, average daily traffic (ADT) counts, morning, noon, 

and evening peak-hour intersection turning movement counts including pedestrian counts 

and intersection lane configurations, peak- pedestrian and bicycle counts including 

weekends, traffic speed data, existing traffic signal timing data, and transit service and 

ridership data. 

l.c Data Needed for Calibrating Travel Forecast Model: Consultant team shall 

provide all necessary existing traffic counts determined by City staff to calibrate the 

traffic model. In return, City staff will calibrate and run Sandag's transportation models 

for the Barrio Logan Community Plan update. 
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Deliverables: 

• Draft and Final figures and tables summarizing existing conditions data 

• Count data sheets for all newly collected traffic count data 

• Count data in electronic format compatible with the City's traffic databases (Average 

daily traffic (ADT) counts in Microsoft Excel format in )5-minute increments 

• compatible with SANDAG format, and manual counts in Petra format using Jamar 

Technology counter boards) 

• Summary report of relevant research 

2. Existing Conditions and Mobility Assessment 

The Consultant team will conduct a mobility assessment study of existing conditions. 

This task entails, but is not limited to, the following: 

A. Pedestrian Facilities - Evaluate pedestrian safety, accessibility, connectivity, 

walkability and level of service at key intersections and key roadway segments 

along identified pedestrian routes to be provided by City staff. 

B. Bicycle Facilities - Evaluate bicycle needs, accessibility, safety, connectivity, 

convenience and level of service at key intersections and key roadway segments 

along identified bicycle routes. These routes shall include Harbor Drive, Cesar 

Chavez Parkway, National Avenue, 28th Street and 32nd Street. 

C. Map and quantify pedestrian/bicycle activity. 

D. Transit Facilities - Measure the effectiveness and level of service of transit 

serving infrastructure, transit service/s, and transit performance. Evaluate transit 

accessibility and transit/land use linkages. 

E. Traffic Circulation - Analyze traffic circulation and regional accessibility and 

evaluate safety, capacity, efficiency, control devices, and level of service at key 

intersections and roadway segments along identified traffic circulation corridors 

for daily and morning, mid-day, and evening peak period conditions. The analysis 

should also include transportation system performance measures including system 

and corridor delays, travel times, queuing, and stops. These key intersections shall 
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include points along Harbor Drive, Cesar Chavez Parkway, 28 Street, 32" Street 

and access to and from Interstate-5 and Interstate 15. 

F. Parking - Assess all types of on-street and off-street parking demand and supply 

(curb utilization) based on the policies set forth in the Mobility Element of the 

draft General Plan. The analysis should include an evaluation of costs associated 

with parking demand and supply. 

G. Goods Movement - Evaluate the transportation infrastructure serving truck traffic 

circulation and accessibility needs. Sandag's Working Waterfront Freeway Access 

Study (10th Ave. Terminal Access), Barrio Logan Truck Study, dated September 

2004 should be used for base information. 

Deliverables: 

• Draft and Final analysis results and interpretation 

• Electronic files of any final analyses conducted with software programs (such as 

Synchro, VISSIM, Corsim, transit analysis, etc.) 

• Briefing paper on existing conditions 

. • Existing conditions mobility assessment report 

• Maps illustrating transportation infrastructure deficiencies and levels of service 

3. Travel Forecasts 

This task requires close coordination with the City's Travel Forecasting section and will 

include the consultant's review of the existing and future transportation network.. This will 

include but is not limited to roadway classifications, intersection and roadway segment, 

lane configuration, traffic controls, transit routes, and land use inputs in the Cities/County 

travel forecasting model for the base year, build-out year and any alternative scenarios up 

to eight scenarios. The Travel Forecasting section will calibrate the transportation model 

for the study area by running a base year forecast and comparing the results to existing 

traffic counts. The Travel Forecasting section will also run build-out travel forecasts 

without and with identified transportation network improvement or land use scenarios, up 
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to eight and select link/zone analysis in order to determine traffic patterns, origin-

destination, and mode share. 

The Travel Forecast section will also provide the selected link/zone forecasted daily 

traffic volume, if needed, to obtain the origin-to-destination travel pattern of a specific 

location. Intersection peak hour turning volumes may be provided if requested. 

However, the turning volumes from the model will not be calibrated and the consultant is 

required to review and make adjustments based on the factors including, but not limited 

to, land use inputs, transportation network, and travel patterns. In addition, mode share 

information from the model for the study area will be provided upon requested. 

Deliverables 

• Documentation of travel forecast process 

• Plots of final model results 

4. Future Conditions 

The consultant team shall analyze and provide the following: 

A. Pedestrian Facilities - The consultant team shall evaluate factors affecting pedestrian 

walkability, safety, connectivity, and accessibility including, but not limited to 

proposed increases to residential densities and mixed use development that is 

developed as part of the land use alternatives and preferred land use plan. 

B. Bicycle Facilities - The consultant team shall evaluate bicycle facilities in relation to 

those included in the City's Bicycle Master Plan and address deficiencies in the bicycle 

facilities based on future needs. 

C. Transit Facilities - The consultant team shall measure the effectiveness and level of 

service of transit serving infrastructure, transit service/s, and transit performance. 

The consultant team shall also evaluate transit accessibility and transit/land use 

linkages. 

D. Traffic Circulation - The consultant team shall analyze traffic circulation and 

regional accessibility and evaluate safety, capacity, efficiency, control devices, and 
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level of service at key intersections and roadway segments along identified traffic 

circulation corridors for daily and morning, mid-day, and evening peak period 

conditions. The analysis should also include transportation system performance 

measures including system and corridor delays, travel times, queuing, and stops. 

E. Goods Movement - Evaluate the transportation infrastructure serving truck traffic 

circulation and accessibility needs. Sandag's Working Waterfront Freeway Access 

Study (10th Ave. Terminal Access), Barrio Logan Truck Study, dated September 

2004 should be used for base information. 

F. Parking- Assess all types of on-street and off-street parking demand and supply (curb 

utilization) set forth in the Mobility Element of the draft General Plan. The analysis 

should include an evaluation of costs associated with parking demand and supply. 

Deliverables: 

Draft and Final analysis results and interpretation 

Electronic files of any final analyses conducted with software programs (such 

as Synchro, VISSIM, Corsim, transit analysis, etc.) 

Briefing paper on future conditions 

Future conditions mobility assessment report 

Maps illustrating transportation infrastructure deficiencies and levels of 

service 

5. Draff Mobility Element 

Based on the existing and future conditions analyses, the Consultant team will develop 

policy language that addresses existing and future mobility deficiencies within the 

community. This language shall be consistent with the policies and objectives included in 

the draft General Plan's Mobility Element. 

This task entails, but is not limited to, the following: 
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A. Identifying cost effective measures that address shortfalls in pedestrian/bicycle 

mobility and are supportive of transit use. 

B. Identifying cost effective intersection and roadway improvements to address bicycle 

and pedestrian needs. 

C. Identifying cost effective measures to improve traffic circulation needs. 

D. Identifying cost effective measures to address public and private parking demand and 

optimize parking supply. . 

E. Identifying cost effective measures to address goods movement needs. 

Deliverables: 

• Descriptions and analyses of the identified improvement projects 

• • Maps depicting the draft Mobility Study 

• Mobility element policy language 

6. Potential Revisions to the draft Mobility Element 

, Based on traffic engineering principles, feasibility, relative costs and benefits, and potential 

impacts, the consultant team would propose potential modifications (including multiple 

alternatives where appropriate) to the draft Mobility Element study with the goals of 

. balancing the needs of all modes of transportation and providing a transportation system 

that meets land use needs and contributes to a high quality of life. This language shall be 

consistent with the policies and objectives included in the draft General Plan's Mobility 

Element. 

Deliverable 

• Recommended revisions to the Draft Mobility Study 
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7. Refined Mobility Element 

The consultant team would analyze the potential revisions to the draft Mobility Study in 

order to develop a Refined Mobility Element Study that balances service levels for all 

modes of transportation and has community support. This language shall be consistent 

with the policies and objectives included in the draft General Plan's Mobility Element. 

Deliverables: 

• Draft and Final analysis results and interpretation 

• Final Refined Mobility Element Study 

• Maps depicting the Refined Mobility Element study 

8. Conceptual Streetscape Designs 

The consultant team will prepare conceptual streetscape designs including, but are not 

limited to, 3-D perspectives; plan views; cross sections of traveled way, sidewalk, and 

parkway; as needed; to illustrate identified improvements that will be included in the 

updated community plan. 

Deliverable: 

• Conceptual streetscape designs 

9. Planning Level Cost Estimates 

The consultant team shall prepare planning level cost estimates of the improvements 

identified in Task 7. These improvements shall be based on the preferred land use plan 

and will be included in the Implementation Element:. 

Deliverable: 

• Microsoft Excel spreadsheet of cost estimates 

10. Develop an Implementation Plan 
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The consultant team shall develop an implementation plan and funding strategy based on 

the preferred land use plan that addresses phasing of both short- and long-term 

improvements and identifies potential funding sources. 

Deliverable: 

• Draft and Final Implementation Plan 

11. Working Paper 

The consultant team shall draft a working paper that documents the project process, existing 

study area conditions, the draft mobility study, the analysis of the draft mobility study, 

potential revisions and associated alternatives analysis, the refined mobility study, analysis of 

the refined mobility study, cost estimates, and proposed implementation plan. 

Deliverables 

• Draft and Final working paper 

• Microsoft Word and Adobe Acrobat files of final report 

• 5 CD's of Final Working Paper 

• 5 bound copies of Working Paper 
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BARRIO LOGAN COMMUNITY PLAN UPDATE TASKS 

Lead: L Collaborate: C Review: R 

APPENDIX B 

O 
o 
o 

1 

2 

3 

4 

5 

6 

Project Management and Administration 
Tasks 

Coordinate and Produce Plan Update Work 
Product 

Maintain Project Schedule and Plan Update 
Consultant Budget 

Manage Consultant Contracts 

Prepare Meeting Agendas and Minutes 

Develop Monthly Progress Memos 

Provide Quality Control of Plan Update 
Documents 

Plan Update Consultant 
Responsibilities 

L 

C 

L 

L 

L 

EIR Consultant 
Responsibilities 

Economic & Fiscal 
Analysis Consultant 

, 

City Staff 

C/R 

C/R 

L 

C/R 

R 

C/R 

7 

8 

9 

Community Outreach and Participation 
Tasks 

Develop and Maintain Update Website and 
Newsletter 

Attend Public Meetings Per Section 1.1.5 

Meeting Facilitation 

Plan Update Consultant 
Responsibilities 

C/R 

C/R 

L 

EIR Consultant 
Responsibilities 

C 

C 

Economic & Fiscal 
Analysis Consultant 

C 

C 

City Staff 

L 

L/C 

C/R 
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10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

Community Plan Update Tasks 

Prepare Ten (10) Community Plan Elements 
and Three (3) Alternative Land Use Concept . 
Plans 

Prepare Economic and Fiscal Analysis 

Coordinate Results of Economic and Fiscal 
Analysis into Land Use Scenarios 

Create Urban Form Analysis and Massing 
Studies 

Prepare and facilitate a Series of Six (6) 
Community Workshops with the First 
Workshop Structured as a Four lo Six Day 
Intense Charette. 

Prepare Visual Preference Survey 

Prepare Public Facilities & Parks System 
Strategy including Phasing and Financing Plan 

Prepare Historical Resources Reconnaissance 
and Archeological Study 

Prepare Hazardous Materials Study 

Prepare Noise Study 

Prepare Mobility Analysis and Traffic Study 

Prepare Co-location and Buffer Strategy 

Plan Update Consultamt 
Responsibilities 

L 

C/R 

L 

L 

L 

L 

L 

L . 

L 

L 

L 

L 

EIR Consultant 
Responsibilities 

R 

C/R 

C/R 

C/R 

. C/R 

C/R 

C/R 

C/R 

Economic & Fiscal 
Analysis Consultant 

R 

L 

C/R 

City Staff 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

o 
o 
o 
»£* 

00 
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22 

23 

24 

25 

Prepare l"' Draft Community Plan Document 

Prepare 2nd Draft Community Plan Document 

Prepare 3rd Draft Community Plan Document 

Prepare Final Draft Community Plan Document 

L 

L 

L 

L 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R 

C/R. 

C/R 

C/R 

C/R 

. C/R 

26 

27 

28 

29 

Zoning Program Tasks 

Prepare Preliminary Analysis of Conversion of 
PDO Zones to Citywide Zones 

Revise/Draft New Zoning 

Test New City-wide Zoning 

Prepare Ordinance Amendments to the LDC 

Plan Update Consultant 
Responsibilities 

R 

L 

L 

R 

£1R Consultant 
Responsibilities 

Economic & Fiscal 
Analysis Consultant 

C/R 

C/R 

City Staff 

L 

C/R 

C/R 

L 

30 

31 

32 

33 

Other Tasks 

Expand Redevelopment Area Boundaries 

Develop Public Facilities Financing Plan 

Prepare Amendments to Local Coastal Program 

Create Environmental Impact Report and 
studies required under CEQA 

Plan Update Consultant 
Responsibilities 

C/R 

C/R 

C/R . 

EIR Consultant 
Responsibilities 

C/R 

C/R 

L 

Economic & Fiscal 
Analysis Consultant 

C/R 

City Staff 

L 

L 

L 

C/R 
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34 

35 

Provide Mapping Services which includes the 
development of GIS data and hard copy and 
digital maps. 

Publication of Materials and Documents 

L 

C C c 

C/R 

L 

o 
o 
CD 
»£* 
ro 
o 
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ATTACHMENT C 

CITY OF SAN DIEGO 

PURCHASING & CONTRACTING DEPARTMENT 
1200 Third Avenue, Suite 200 
San Diego, CA 92101-4195 

Fax: (619)236-5904 

ADDENDUM A 

Proposal No. 8964-08-Z Proposal Closing Date: August 21 , 2007 
@ 4:00 p.m. 

Proposals for furnishing the City of San Diego with Professional Planning Services 
for the City of San Diego Barrio Logan Community Plan Update. 

The following changes to the specifications are hereby made effective as though they were 
originally shown and/or written: 

1. Delete the original Request for Proposal cover page and replace with the attached 
Addendum A Bid cover page. (NOTE: A Fre-Froposai Conference has been added.) 

2. Delete the original page 6 and replace with the attached Addendum A page 6. 
(NOTE: Section I, paragraph E has been changed.) 

3. Delete the original page 7 and replace with the attached Addendum A page 7. 
(NOTE: Section II, paragraph B has been changed.) 

4. Add the attached Addendum A page 13a. (NOTE: Section II, paragraph S has been 
added.) 

CITY OF SAN DIEGO PURCHASING & CONTRACTING DEPARTMENT 

Michael Winterberg 
Procurement Specialist 
(619)533-6441 

July 18,2007 

MW/bl 
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CITY OF SAN DIEGO 
PURCHASING & CONTRACTING DEPT. 

1200 Third Avenue, Suite 200 
San Diego, CA 92101-4195 

REQUEST FOR PROPOSAL 

ADDENDUM A 

Closing Date: August 21,2007 
@ 4:00 pm P.S.T. 

Subject: Furnish the City of San Diego with Professional Planning Services for the City of San Diego 
Barrio Logan Community Plan Update 

Timeline: As may be required for a period of two (2) years from date of award, with options to renew for 
three (3) additional one (1) year periods, in accordance with the attached specifications. 

Note: Pre-Proposal Conference. See page 13a for details. 

Company 

Federal Tax I.D. No. 

Street Address 

Citv 

State 

Tel. No. 

Zip Code 

Fax No. 

E-Mail 

If your firm is not located in California, are you authorized to 
collect Caiifomia sales tax? Yes No 

If Yes, under what Permit #• 

City of San Diego Business Tax License #: 

Name 
[PRINT OR TYPE] 

Signature* 

Title 

Date 

*Authorized Sienature: The signer declares under penalty of perjury that 
she/he is authorized to sign this document and bind the company or 
organization to the terms of this agreement 

SUBMITTED PROPOSALS MUST HAVE AN ORIGINAL 
SIGNATURE, 

% days. [Terms of less Cash discount terms 
than 20 days will be considered as Net 30 for bid evaluation 
purposes.] 

FOR CONSIDERATION AS A RESPONSIVE PROPOSAL, THE FOLLOWING IS 
REQUIRED: 

1) Proposal must be submitted on official City proposal forms. 

2) All information on this Request for Proposal cover page must be completed. 

3} This cover page must be signed with an original signature. 

4) Proposal must be submitted on or before the exact closing date and time. Proposal received after 
the exact closing date and time will NOT be considered. If hand delivering, please allow enough 
time for travel and parking to submit by the closing date and time. 

F O R FURTHER INFORMATION CONCERNING THIS PROPOSAL, PLEASE CONTACT: 

MICHAEL WINTERBERG/bI9, Procurement Specialist 

Phone: (619)533-6441 Fax: (619)533-3230 E-mail: MWinterberg@sandiego.gov 

mailto:MWinterberg@sandiego.gov
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Interested parties who have successfully demonstrated an ability to perform 
Consulting work for a city or public agency of similar size and have.a proven record 
of success in providing planning services are invited to submit a Response to this 
Request for Proposal (RFP). 

B. SCOPE OF WORK 

The primary components of the consulting work program includes: (1) project 
management/administration, (2) public outreach and involvement, (3) community 
plan update, (4) special studies, (5) zoning program, and (6) public hearings. It is the 
City's long-term planning effort to conduct clustered community plan updates. As 
additional funding becomes available, this work program may be expanded to include 
updates to the Southeastern San Diego and Skyline-Paradise Hills Community Plan 
areas. See Section IV, Specifications, for the core requirements and deliverables and 
other requirements. 

C. OBJECTIVE 

The objective of this RFP is to make an award to a qualified Proposer (Consultant 
Team) that delivers multi-disciplinary planning consulting services, which represents 
best overall value to the City meeting the specifications and requirements of this RFP. 

D. TERMS AND DEFINITIONS 

The following specific terms and definitions are used herein: 

1. • Must or shall: Used throughout this RFP to indicate mandatory requirements. 

2. BAFO: Best and Final Offer 

3. Contract Administrator: Successful Proposer's point of contact for 
implementation of project specified per this RFP. Contact information for 
Contract Administrator will be provided after award of contract. 

E. TIMELINE 

The City anticipates that the process for nominating and selecting a Proposer, and 
awarding the contract,-will be according to the following tentative schedule (subject 
to change by the City): 

Advertise and Issue RFP: 07/13/2007 
Pre-Proposal Conference: 08/02/2007 
Questions Due Date: 08/09/2007 
Proposal Closing Date: 08/21/2007 
Oral Interviews (City's option): 09/2007 
Selection and Notification: 09/2007 
Contract Negotiation Complete: 10/2007 
City Council Approval of Contract: 11/2007 
Award of Contract and Notice to Proceed: 11/2007 
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II. RFP PROCESS 

A. PROCUREMENT SPECIALIST - ISSUING OFFICE 

Proposers who have received this Request for Proposal, (RFP) from a source other 
than the Procurement Specialist listed on the cover page should immediately contact 
the Procurement Specialist and provide their name and mailing address in order that 
addenda to the RFP, or other communications, can be sent to them. Proposers who 
fail to notify the Procurement Specialist with this information assume complete 
responsibility in the event that they do not receive communications prior to the 
closing date. 

B. QUESTIONS 

Proposers are responsible for reading carefully and understanding fully the terms and 
conditions of this RFP. All contact between Proposers and the City will be formally 
made at scheduled meetings or in writing through the Procurement Specialist. 
Requests for clarification or additional information must be made in writing to the 
Procurement Specialist and received at the Purchasing Division Office listed on the 
cover page no later than 5:00 p.m. Pacific Standard time on August 9, 2007. Such 
requests should contain the following: "QUESTIONS: 8964-08-Z-RFP". Only 
written communications relative to the procurement shall be considered. Electronic 
mail is the only acceptable method for submission of questions. Proposers must e-
mail Michael Winterberg at MWinterberg@sandiego.gov. It is incumbent upon 
Proposers to verify City receipt of their questions. All questions will be answered m 
writing. Both questions and answers will be distributed, without identification of the 
inquirer(s), to all Proposers who are on record with the Procurement Specialist as 
having received this RFP. No oral communications can be relied upon for this 
Proposal. To the extent that a question causes a change to any part of this RFP, an 
addendum shall be issued addressing such. 

C. SUBMISSION OF PROPOSALS 

1. Proposals shall be: 

a. Submitted in the format set forth herein; 

b. Made in the official name of the firm or individual under which Contractor's 
business is conducted (including the official business address); 

c. Proposers must complete and sign the RFP cover page with an original 
signature, by a person duly authorized to commit the successful Contractor to 
the contract acknowledging any addenda. Failure to submit the RFP cover 
page as specified will result in rejection of the Proposal; 

d. Submitted in envelopes clearly marked with the assigned RFP number and 
closing date/time referenced on the outside of the envelope (lower left comer); 
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S. PRE-PROPOSAL CONFERENCE 

A Pre-Proposal conference will be held on Thursday, August 2, 2007, at 
10:00 a.m. Pacific Standard Time, in the Conference Room of the City Planning 
& Community Investment Department, which is located in the Civic Center 
Plaza building, at 1200 Third Avenue, 14th Floor, San Diego, CA 92101-4195. 

The purpose of the Pre-Proposal conference will be to provide an overview of the 
RFP requirements, ensure that all participants have a common basis of 
understanding of the requirements and provide information that may be helpful 
in preparing proposals. Interested Proposers are strongly urged to attend this 
Pre-Proposal conference. However, the Pre-Proposal conference is not 
mandatory. 

Failure of Proposers to attend the Pre-Proposal conference does not relieve 
Proposers of the responsibility to comprehend all information contained within 
this document, information discussed at the Pre-Proposal conference, and issued 
addenda, and does not relieve Contractors to perform its duties in accordance 
with the Contract Documents subsequent to award. 

Proposers should estimate duration of the Pre-Proposal conference to be 
approximately two (2) hours. Proposers who are attending the Pre-Proposal 
conference should bring written copies of any questions they may have to the 
conference. The City may provide preliminary information at this Pre-Proposal 
conference in response to questions, however, answers will be provided in 
accordance with Section II, Paragraph B "Questions". 
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CITY OF SAN DIEGO 

PURCHASING & CONTRACTING DEPARTMENT 
1200 Third Avenue, Suite 200 
San Diego, CA 92101-4195 

Fax: (619)236-5904 

ADDENDUM B 

Proposal No. 8964-08-Z-RFP Proposal Closing Date: August 21, 2007 
@ 4:00 p.m. 

Proposals for furnishing the City of San Diego with Professional Planning Services 
for the City of San Diego Barrio Logan Community Plan Update. 

The following changes to the specifications are hereby made effective as though they were 
originally shown and/or written: 

1. Delete the original page 8 and replace with the attached Addendum B page 8. 
^NOTE; Section I! naraoTar'*h C item 1 has been ch3n"ed.) 

2. Delete the original page 9 and replace with the attached Addendum B pages 9 and 9a. 
(NOTE: Section II, paragraph G, item I.d has been added.) 

3. Delete the original page 10 and replace with the attached Addendum B page 10. 
(NOTE: Section II, paragraph G, item 2.c has been changed.) 

4. Delete the original page 14 and replace with the attached Addendum B page 14. 
(NOTE: Section III, paragraph B has been changed.) 

'5. Delete the original page 23 and replace with the attached Addendum B pages 23 and 
23a. (NOTE: Section IV, paragraph A, item 4 has been changed.) 

6. Delete the original page 28 and replace with the attached Addendum B page 28. 
(NOTE: Page 28, Section IV, paragraph A, item 6 has been changed.) 

7. Delete the original page 32 and replace with the attached Addendum B pages 32 and 
32a. (NOTE: Section IV, paragraph B, item 4.f has been added; Section IV, 
paragraph C, item 1 has been changed). 

8. Delete the original page 33 and replace with the attached Addendum B page 33. 
(NOTE: Section IV, paragraph C, item 9 has been changed.) 

9. Delete the original page 34 and replace with the attached Addendum B page 34. 
(NOTE: Section IV, paragraph D has been changed.) 
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10. Delete the original page 37 and replace with the attached Addendum B page 37. 
(NOTE: Section VI, item 4 has been added; items 5 and 6 have been changed.) 

11. Add a six (6) page "Pre-Proposal Questions and Answers". (NOTE: This is for 
informational purposes only and is not part of any resulting contract.) 

12. Add Exhibit A, Memorandum of Agreement. 

13. Add Appendix C, Barrio Logan Studies. 

CITY OF SAN DIEGO PURCHASING & CONTRACTING DEPARTMENT 

Michael Winterberg 
Procurement Specialist 
(619)533-6441 

August 15, 2007 

MW/bl 
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e. Separated into Technical and Price Proposal Volumes; and 

f. Addressed to the Procurement Specialist identified on the cover page of this 
RFP. 

Proposers must submit one (1) original, one digital copy (PDF format) on Compact 
Disc and five (5) copies of the Technical Volume plus one (1) original, one digital 
copy (PDF format) on Compact Disc and five (5) copies of the Price Proposal 
Volume sealed under separate cover. Attachments shall be provided in the same 
manner. Commingling of technical and price information or failure to submit the 
two (2) volumes separately and sealed may cause it to be rejected as non-responsive 
and not acceptable. The volumes, which contain original documents, should be 
clearly identified as the ORIGINAL Technical and the ORIGINAL Price Proposal 
Volume. Faxed Proposals will not be accepted. 

D. CLOSING DATE 

Proposals must arrive at the location, date, and time identified on the cover page of 
this RFP in the format set forth herein. There will be no public opening of the 
Proposals. The names of Proposers will not be released until announcement of 
award. 

E. LATE SUBMISSIONS 

Proposers mailing Proposals should allow sufficient mail delivery time to insure 
timely receipt by the issuing office. Any Proposal, modifications to Proposals, 
request for withdrawal of Proposals, or Best and Final Offers (BAFO) arriving after 
the closing date and time will be considered late and will only be accepted in 
accordance with the applicable City of San Diego's General Provisions for Proposals. 
Delivery of the Proposal to the specified location by the prescribed time and date is 
the sole responsibility of Proposers. A record of late submission, request for 
withdrawal, modification of a Proposal, or BAFO shall be made in the appropriate 
procurement file. 

F. ECONOMY OF PREPARATION 

Proposers shall prepare each Proposal simply and economically, providing a 
straightforward, concise description of Proposers' offer and capabilities to satisfy the 
requirements of this RFP. Emphasis should be on completeness and clarity of 
content. 

G. TWO (2) VOLUME PROPOSALS 

The selection procedure for this procurement requires an independent evaluation of 
the technical and price Proposals. This separation allows for evaluation of technical 
Proposals on their technical merit only. Consequently, Proposers shall submit their 
Proposal in two (2) separately sealed volumes as specified below. 
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1. Volume I - Technical Proposal 

a. Executive Summary 

The Executive Summary shall contain a brief narrative or synopsis summary 
of how the Proposal meets the needs of the City incorporating Proposers' 
understanding of the background, scope of work, and objective as specified in 
Section I of the RFP. 

b. Section IV. Specifications 

The information specified herein must be addressed in the technical Proposal. 
Proposers must expressly indicate that the Proposal satisfies and is fully 
capable of providing each point of the RFP. Proposers shall provide 
responses to each paragraph in the same order as the RFP citing the heading 
and then their response. Simple "Yes", "No", or "Comply" responses to 
stated Specifications are insufficient. Rather, the Proposers must describe in 
detail how the proposed products and/or services meet or exceed the 
requirements of this RFP and Proposers shall state their understanding and 

. compliance. Additionally, Proposers must explain any exception or deviation 
from the requirements in accordance with the applicable General Provisions 
for Proposals. Proposers should also include any other information they feel 
may be of benefit to the City. 

Proposers are urged to read the Contract Documents very carefully and to 
submit their questions, in writing, by the due date for questions. 
Misinterpretation of the Contract Documents by the Proposer shall not relieve 
the Proposer of responsibility to perform the contract. 

c. Alternative Proposals 

If Proposer has offered goods or services which are responsive, Proposer may 
thereafter include with the Proposal any additional proposals or alternatives 
that are not "equals" but that Proposer believes may meet or exceed City's 
requirements and that offer City additional advantages or benefits. City 
reserves the right to evaluate and accept or reject such Alternative Proposals 
as though they were part of the original Specifications without advertising for 
further Proposals or to re-advertise based on such Alternative Proposals when 
in the best interests of the City. An Alternative Proposal must be submitted 
on the same forms provided by the Purchasing Agent, with adequate 
information for the City to evaluate the costs and benefits. 

d. Additional Submittals/Forms 

(1) Proposer's References (use form on page 38). 

(2) Proposer's Statement of Subcontractors (use form on page 39). 
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2. Volume II - Price Proposal 

This volume consists of and must contain the following items. Proposers shall not 
include any technical information or Specific Provisions and Specifications in the 
Price Proposal Volume. 

Page 9a of 65 ADDENDUM B 
August 15, 2007 



000432 
Proposal No. 8964-08-Z 

a. Completion and Signing of the RFP Cover Page 

Proposers must complete and sign the RFP cover page with an original 
signature, by a person duly authorized to commit the successful Contractor to 
the contract acknowledging any addenda. Failure to submit the RFP cover 
page as specified will result in rejection of the Proposal. 

b. Price Proposal Pages 

Proposers shall submit pricing Proposals on the City's Price Proposal pages, 
unless otherwise stated in this RFP. 

c. Additonal Submittals/Forms 

(1) Proposer's Statement of Financial Responsibility as specified in 
Section II, paragraph L (use form on page 40). 

(2) Contractor Information Form (see page 41). 

(3) Certification Survey (use form on page 42). 

(4) Work Force Report (use form on pages 43-45). 

(5) Contractor Standards Questionaire (use form on pages 46-50). 

(6) Contractor Certification Regarding Drug-Free Workplace Compliance 
(use form on pages 51-53). 

H. SUBMITTALS REQUIRED UPON PROVISIONAL AWARD 

1. Insurance requirements as specified in Section III, paragraph D. 

2. Taxpayer Identification number (W-9) as specified in Genera! Provisions for 
proposals dated January 18, 2005. 

. 3. Business Tax License as specified in Section III paragraph M, if not currently on 
file. 

I. EVALUATION COMMITTEES 

The Purchasing Agent shall establish separate technical and price evaluation 
committees to review and rate Proposals. The price evaluation committee may be 
composed of the Procurement Specialist and any other individuals appointed by the 
Purchasing Agent. The technical evaluation committee shall be composed of other 
individuals appointed by the Purchasing Agent. 
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HI. SPECIFIC PROVISIONS 

A. PRECLUDED PARTICIPATION 

The successful Proposer to this RFP will be precluded from participation in any 
follow-up contracts related to or that incorporate the findings of this RFP. 

B. ENTIRE CONTRACT DOCUMENTS 

Once the City issues a letter of Award to the apparent successful Proposer, a 
binding Contract is deemed executed by all Parties, subject only to the Proposer 
providing all requisite documentation, such as certificates of insurance and 
bonds to the Purchasing & Contracting Department within ten (10) calendar 
days. Failure to provide requisite information or documents may result in the 
apparent successful Proposal being rejected as non-responsive. 

The contract will be deemed to incorporate the City's Request for Proposal, the 
proposal submitted (technical volume and price volume), Best and Final Offer (if 
any), the City of San Diego General Provisions for Proposals dated January 18, 2005 
("General Provisions"), and any exhibits, attachments, or addendums to any of the 
aforementioned documents, which will be memorialized on a Memorandum of 
Agreement form (See Exhibit A). Collectively, these documents will be known as 
"the contract documents" and will constitute the entire agreement between the parties. 
To the extent the contract documents conflict with one another, Section B.3 of the 
General Provisions controls the order of priority. The General Provisions are 
available online at www.sandiego.gov/purchasing or via request from the Purchasing 
& Contracting Department by calling (619) 236-6000. 

C. ROLES OF THE CITY OF SAN DIEGO PURCHASING AGENT. 
PROCUREMENT SPECIALIST. AND CONTRACT ADMINISTRATOR 

The Procurement Specialist is the City of San Diego's authorized representative for 
all pre-contract matters related to this contract. Throughout the duration of the 
contract, the Purchasing Agent shall be the only individual with authority to modify 
any provisions of this contract including, without limitation, the statement of work, 
pricing, or any other sections in accordance with the applicable General Provisions 
for Proposals. The City's Contract Administrator or designee shall be the principal 
interface on behalf of the City for post-award technical matters, and shall have the 
authority to explain and provide further details regarding the City's expectations 
concerning the work to be performed hereunder and/or the items to be provided 
herein. The Contract Administrator or designee shall have no authority to modify any 
provisions of this contract. 

D. INSURANCE REQUIREMENTS 

All required insurance shall be submitted to Purchasing within ten (10) days of 
provisional award. Failure to provide the insurance certificates within the time frame 
specified by the City shall be cause for the Proposal to be rejected as non-responsive 
and not acceptable. The Proposer shall maintain insurance in full force and effect 
during the entire period of performance under contract. Failure to do so shall be 
cause for termination of the contract. 
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The Consultant Team shall prepare at least three (3) screen checks of the 
community plan for review as well as the final draft. The Consultant Team shall 
be responsible for printing, in color, and preparing the community plan for 
distribution. The Consultant Team shall also provide the city with electronic 
versions of the draft documents in order to post the document to the City's 
website. The City will be responsible for the actual distribution of the draft 
community plan and associated documents. 

4. Special Studies 

Appendix C contains a list of research materials, studies and reports 
compiled by City staff. This list has some but not all of the documents that 
may have been prepared by the US Navy, San Diego Unified Port District, 
Centre City Development Corporation (CCDC), San Diego Association of 
Governments (Sandag) or the California Department of Transportation 
(Caltrans). Proposers are responsible for contacting these agencies to 
determine if additional studies or reports have been produced prior to 
submitting a proposal. Proposers are responsible for scheduling an 
appointment with the City's Project Manager via the Procurement Specialist 
to review the material on file prior to submitting a proposal. 

The Consultant Team shall prepare the following special studies, in addition to 
any technical studies separately required by the environmental review process. 
The Consultant Team shall identify the person responsible for internal quality 
control and technical accuracy for the special study and include it on the project 
schedule. 

a. Historical Resources Reconnaissance and Archeological Study 

The Consultant Team shall prepare a reconnaissance level survey of the built 
environment at the parcel level and of cultural landscape features within the 
plan boundary area developed prior to 1965. The potential for relocated 
resources within the plan boundary area shall be addressed. These resources 
require special attention and should be evaluated based on guidance from the 
National Register designation criteria. Significant building interiors located 
within public buildings shall be addressed as part of the survey. 

A records search of the plan area shall be conducted at the South Coastal 
Information Center, San Diego State University and a background literature 
review of available published and unpublished documentation, including 
Cultural Resource Management site reports. Results of the records search and 
literature review shall be used to address the potential for prehistoric and 
historic archaeological resources within the plan boundary area, including the 
potential for burials and Native American culturally significant sites. 
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Survey work product shall be consistent with the City of San Diego Historical 
Resources Guidelines, the Secretary of the Interior's Standards for Surveys 
and Preservation Planning, as outlined in NPS Bulletin 24: Guidelines for 
Local Surveys: A Basis for Preservation Planning and NPS Bulletin 18: How 
to Evaluate and Nominate Designated Historic Landscapes, as appropriate for 
reconnaissance level surveys. Inventoried resources shall be evaluated using 
City of San Diego adopted designation criteria and Office of Historic 
Preservation status codes, as defined in Technical Bulletin #8; User's Guide 
to the California Historical Resource Status Codes and Historic Resources 
Inventory Directory (November 2004). 

Page 23a of 65 ADDENDUM B 
August 15, 2007 



000436 i 

Proposal No. 8964-08-Z 

6. Public Facilities Financing Plan 

A new Public Facilities Financing Plan (PFFP) will be created by City staff. The 
PFFP will be based on the outcomes from policy language developed for the 
community plan update. Specifically, City staff will utilize language developed 
by the Consultant Team that is based on the public facilities and a parks system 
study. City staff will prepare the fee schedules as part of the PFFP. It shall be the 
responsibility of the Consultant Team to incorporate the PFFP timeline into the 
overall project timeline to assure that the PFFP accompanies the community plan 
update to Council for approval. It shall be the responsibility of the Consultant 

. Team to review the draft PFFP to ensure that it implements the draft policies and 
objectives set forth in the community plan. The PFFP timeline will be 
determined by the selected Proposer in conjunction with the City's Project 
Manager subsequent to award of a contract. 

7. Public Hearing Process 

The Consultant Team shall assume that adoption of the Barrio Logan/Harbor 101 
community plan and zoning program update shall require workshops and 
decision-related hearings each at the San Diego Historical Resources Board, 
San Diego Planning Commission, City Council and Caiifomia Coastal 
Commission. 

8. Staff and Other Consultant Responsibilities 

The Barrio Logan Plan Update is one element of a larger work plan that will be 
conducted over the 28 month period. The other components include expansion of 
the Barrio Logan Redevelopment Area, creation of a new Environmental Impact 
Report (EIR) and processing amendments to the Local Coastal Program (LCP). 
The Redevelopment Expansion and EIR components will be solicited as part of 
two separate RFP processes. Further, a separate RFP will be issued to solicit a 
consulting firm to conduct an economic and fiscal analysis of the plan alternatives 
and preferred plan. The City intends to ensure that these separate consultant 
contracts are well coordinated with the plan update consultant contract to avoid 
duplication and inconsistencies in the work product. See Appendix B for a 
breakdown of consultant responsibilities. 

Currently, the Redevelopment Area encompasses approximately one-third of the 
planning area. The consultant selected for the redevelopment area expansion 
study will prepare a blight study to determine economic and social conditions 
within the community. City Redevelopment staff will be responsible for 
preparing the reports to council, conducting the fiscal tax increment analysis, 
graphics and other necessary documents as required by Caiifomia Redevelopment 
Law. 
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c. In conjunction with City staff, the Consultant Team shall attend a 
community/stakeholder workshop to educate community and to solicit input 
on the proposed rezoning program. 

d. The Consultant Team shall test new citywide zones. 

e. The Consultant Team shall participate in up to four (4) meetings with the 
Barrio Logan Community Plan Update Technical Working Group (TWG) and 
Zoning Code Monitoring Team (CMT) to discuss proposed revisions to the 
Land Development Code. 

f. The Consultant Team shall work closely with Land Development Code 
staff on the development and implementation of the zones. The 
Consultant team will be required to prepare a zone compatibility matrix 
and zone models based on the proposed zones to ensure they are 
appropriate for the land use designation that they are implementing. 

5. Public Hearing Process 

a. Consultant Team shall attend up to four (4) Planning Commission hearings for 
the CP and LDC recommendations. 

fa. Consultant Team shall attend up to four (4) City Council hearings for the CP 
and LDC. 

c. Consultant Team shall attend up to two (2) Historical Resources Board 
hearings for the historical reconnaissance survey, CP, LDC. 

d. Consultant Team shall attend up to two (2) Coastal Commission hearings for 
, the LCP. 

e. Consultant Team shall attend and provide support and materials for City's 
presentation. 

C. QUALIFICATION AND EXPERIENCE 

The following experience, qualifications and skills are required to successfully 
complete the requirements of this RFP; 

1. Consultant team shall describe experience in completing similar consulting efforts 
and present each team member's qualifications. For each Proposer who is a 
member of a team, describe in detail three (3) successfully completed similar 
projects. For each completed project, provide the name of the jurisdiction and 
Project Manager the Consultant team performed work for, address, telephone 
number, type of work performed, and dollar value of the contracts. A project 
currently being performed may be submitted for consideration as one of the 
references. 
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2. A primary objective of the project is to achieve community consensus on the 
preparation of a community plan and zoning program update. The Consultant 
team shall describe demonstrated public outreach and participation expertise 

. (including samples of public outreach and participation materials, if appropriate). 
. Further, the Consultant team shall describe facilitation experience as well as 

working with members of a community to reach consensus and develop a plan. 

3. The Consultant team shall be able to prepare materials, including but not limited 
to agendas, minutes, meeting notes, working papers, screen checks, 
correspondence, and final reports, as well as communicate fluently in Spanish. 
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4. The Consultant team shall have a minimum of three (3) years prior experience in 
the field of land use planning and urban design; experience in drafting and 
administering zoning ordinances for urban areas with an emphasis on urban 
design; preparation of transportation studies to include vehicular traffic, parking, 
transit, pedestrian and bicycle analysis; preparation of historic reconnaissance and 
archeological studies; preparation of environmental (hazardous materials) analysis 
and mitigation studies; preparation of noise analysis and mitigation studies; 
preparation of residential and industrial co-location and buffer strategy; 
preparation of public facilities and parks system studies; experience with 
environmental justice issues; familiarity with State Air Resources Board 
decisions; experience with the San Diego Unified Port District (or other US port 
operator) and industrial operations interfaces; as well as experience with 
community arts programs. 

5. The Consultant team shall describe their understanding of the community's 
history, demographics, and issues and opportunities as well as its relationship to 
other neighboring communities including the Port tidelands and the Naval Base 
San Diego. 

6. The Consultant team shall describe experience with analyzing and applying the 
City's Land Development Code. Consultant team shall list team members to be 
involved in the zoning program update and their relevant experience using the 
City's Land Development Code. If the Consultant team has no prior experience 
with the City's Land Development Code, the Consultant team shall describe their 
experience with analyzing, applying, or updating zoning ordinances for other 
large urban cities. 

7. The Consultant team shall also have strong research and technical writing skills, 
strong observation skills, attention to detail, the ability to work independently, the 
ability to be responsive and flexible to input and direction from the community 
and City staff, and produce high-quality written materials within specified time 
lines. . 

8. The Consultant team shall be comfortable with and articulate in public speaking 
situations, both in English and Spanish, and should demonstrate awareness of 
professional behaviors and protocols. 

. 9. Consultant team shall be competent in use of standard computer technology. The 
format for all draft and final documents shall be in Microsoft Word. The 
Consultant team shall also have strong experience using ESRI ArcGIS 9.1 or 9.2 
and 3D Analyst, and Spatial Analyst extensions for geospatial map illustrations 
and analysis. GIS data format shall be in shapefile or geodatabase. Non-
geospatial illustrations should be Adobe Illustrator format compatible. The 
Consultant team shall also have sufficient experience in Microsoft Project or other 
similar project management software. The City shall not provide any training 
about how to perform any of the computer-related tasks required to complete the 
requirements of this RFP. The Consultant Team Project Manager is not 
required to speak fluent Spanish. However, at least one member of the 
consultant team who will be in attendance at all of the community meetings 
must be able to speak and write fluently in Spanish. 
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10. The Consultant team shall submit resumes for each Principal, project manager, 
and staff who will be involved in the project. The Consultant team shall provide 
contact information, including e-mail address, for the Principal in Charge and 
project managers for the lead firm and each subconsultant. 

11. The Consultant team shall submit a minimum of two (2) writing samples done in 
the last five (5) years relevant to the scope of work. 

12. The Consultant team shall be assigned and dedicated to the City's account. 

33. The Consultant team shall be accessible, at the minimum, by e-mail and 
telephone, Monday through Friday between the hours of 9:00 a.m. and 5:00 p.m., 
Pacific Time excluding City holidays. 

14. The Consultant team, prime and subconsultants, shall submit a list, which 
indicates all prime contracts and/or amendments awarded to the Consultant team 
from the City of San Diego for the last three (3) years. The list shall include a 
short description of the project, the project scope of work, award date, completion 
date, name of Consultant team's assigned Project Manager, name of City's 
Project Manager, and contract value. 

D. REFERENCES 

Consultant teams are required to provide a minimum of three (3) references for each 
for each Proposer who is a member of a team to demonstrate successful 
performance for work of similar scope to the City of San Diego as specified in this 
RFP during the past three (3) years (use form on page 38). Consultant teams must 
also demonstrate that they are properly equipped to perform the work as specified in 
this RFP. This will enable the City to judge product reliability, performance, and 
other information. The City reserves the right to contact references not provided by 
the Consultant team. 

E. PROPOSERS IMPLEMENTATION PLAN 

Proposers shall provide a contract implementation plan proposing procedural, 
operational steps, technical approach and milestones of how Contractor intends to 
provide the work plan with specified deliverables as previously specified. A revised 
schedule may be required from the Proposer(s) within ten (10) calendar days of the 
City's notification of provisional award. 

F. OPTIONAL CONSULTING SERVICES 

Provide, at the discretion of the City, optional consulting services related to the scope 
of work and in accordance with this RFP. Optional consulting services may be 
required on an as-needed basis throughout the term of the contract. The City and the 
Proposer(s) shall mutually agree on optional consulting services price according to 
task(s) and as specified in Section V of this RFP. 
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IV. PRICING PAGES 

PRICING FOR DELIVERABLES AS SPECIFIED IN RFP SECTION IV 

1. Administration $ Fixed Price Lump Sum 

2. Public Outreach $ Fixed Price Lump Sum 

3. Community Plan Update* $ Fixed Price Lump Sum 

4. Special Studies S Fixed Price Lump Sum 

5. Zoning Program $ Fixed Price Lump Sum 

6. Public Hearing Program $ Fixed Price Lump Sum 

Fixed Price Lump Sum Total $ 

*For information purposes, Proposer shall specify fixed price lump sum dollar figures for 
the following Community Plan Update Tasks. These dollar figures shall already be 
inclusive of the above Section VI, Item 3 "Community Plan Update" fixed price lump 
sum. 

Urban Form Analysis and Massing Studies: $ 

Visual Preference Survey: 

Public Facilities & Parks System Strategy 
- including Phasing and Financing Plan: 

Historical Resources Reconnaissance 
and Archeological Study: 

Hazardous Materials Study: 

Noise Study: 

Mobility Analysis and Traffic Study: 

Co-location and Buffer Strategy: 

$ 

$ 

$ 

$ • 

$ 

$ 

$ 

$ 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 

Fixed Price Lump Sum 
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Proposal No. 8964-08-Z-RFP 
Pre-Proposal Questions and Answers 

Please note that the questions and answers are for information purposes only and are not 
part of the contract. 

Question 1 
Page 54 of the RFP references Research and Data Collection. Has the City put together 
packages of all available date? If so, how may I obtain those, and what is the cost? 

Answer 1 
The Specifications have been changed to address this question. Please refer to Section TV, 
Paragraph A, Item 4 "Special Studies" on page 23 this Addendum B. Note: The cost to 
reproduce the documents is $0.25 cents per page for black and white copies. 

Question 2 
Page 28, Section IV, Paragraph A, Item 8 "Staff and Other Consultant Responsibilities": What 
advantages does the City see in issuing three contracts rather than one? (Community Plan 
Update; EIR; Fiscal Impact)? 

Answer 2 
A Preater level of ob'ectivitv and indenendeDce in relation to the environmental and fiscal 
analysis will be achieved by awarding separate contracts. 

Question 3 
If awarded the Community Plan Update, will the Prime and/or subconsultants be eligible to 
propose on one or both of the two remaining contracts? 

Answer 3 
No. 

Question 4 
Will a single City of San Diego project manager administer all three contracts, or will each 
contract have its own PM? 

Answer 4 
A single project manager is assigned to administer all three contracts for the Barrio Logan 
Plan Update. 

Question 5 
How can the Consultant Team PM guarantee the performance of the subconsultants if the EIR 
and Fiscal Impact contracts are separate? 
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Proposal No. 8464-07-Z-RFP 
Pre-Proposal Questions and Answers (Continued) 

Answer 5 
The Consultant Team Project Manager will work in close coordination with the City's PM 
to ensure the work done by the other consultants is on time and accurate. 

Question 6 
Are the EIR and Fiscal Impact contracts considered follow-up contracts? 

Answer 6 
The EIR and Fiscal Impact contracts are separate contracts that will be conducted in close 
coordination with the plan update contract. 

Question 7 
Are any of the subsequent Community Plans separate contracts? 

Answer 7 
Any subsequent Community Plans would be conducted under a separate contract. 

Question 8 
Section IV, Paragraph A, Item 5.d on Page 27.: How do you envision the Consultant teem 
testing new citywide zones? 

Answer 8 
The Specifications have been changed to address this question. Please refer to Section TV, 
Paragraph B, Item 4.f "Zoning Program" on page 32 this Addendum B. 

Question 9 
Section IV, Paragraph A, Item 6, Page 28: If the Consultant Team is responsible for 
incorporating the PFFP timeline into the overall project timeline, does the City have that timeline 
already set? When will it be provided to the contract Prime? 

Answer 9 
The Specifications have been changed to address this question. Please refer to Section IV, 
Paragraph A, Item 6 "Public Facilities Financing Plan" on page 28 this Addendum B. 

Question 10 
Section IV, Paragraph C "Qualifications and Experience", Item 1, Page 32: When requesting 
similar projects/references, are three required for each team member or are three required for 
each firm who is a member of the team? 

Answer 10 
The Specifications have been changed to address this question. Please refer to Section IV, 
Paragraph C, "Qualifications and Experience", Item 1 on page 32, and Section FV, 
Paragraph D "References" on page 34 of this Addendum B. 
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Proposal No. 8464-07-Z-RFP 
Pre-Proposal Questions and Answers (Continued) 

Question 11 
Is it required that the Consultant Team PM speak Spanish? If not, how serious is the 
requirement? 

Answer 11 
The Specifications have been changed to address this question. Please refer to Section IV, 
Paragraph C, "Qualifications and Experience", Item 8 on page 33 of this Addendum B. 

Question 12 
Will it be required that the project schedule be produced in both Spanish and English? 

Answer 12 
Yes. Please refer to Section IV, paragraph B, Item 1 "Administration", a (3) on page 29 of 
this RFP. 

Question 13 
Will it be required that the EIR be produced in both Spanish and English? 

Answer 13 
This question is outside the scope of this RFP. 

Question 14 
Has the City specified a DBE/MBE/WBE/OBE/SBE goal for the Barrio Logan Community Plan 
Update Project? What is the goal? 

Answer 14 
Consulting services are subject to the City's Equal Employment Opportunity and 
Nondiscrimination requirements. Proposers must complete and submit a Work Force 
Report with their proposal as specified in Section II, Paragraph G, Item 2.c (4). Please 
refer to Paragraph F, Item 11 on page 13 of the City of San Diego General Provisions for 
Proposals dated 01/18/2005 (incorporated by reference in Section III, Paragraph E of this 
RFP) for additional information relative to the City's Equal Employment Opportunity and 
Nondiscrimination requirements. 

Question 15 
What is the budget? 

Answer 15 
This information is not being provided. Proposers are to propose pricing in accordance 
with Section V "Pricing Submittal", based upon the requirements listed in this RFP. 

Question 16 
We would like to request a copy of the comprehensive hazmat study. 
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Proposal No. 8464-07-Z-RFP 
Pre-Proposal Questions and Answers (Continued) 

Answer 16 
The City has a comprehensive Hazardous Sites Study that was completed for the Barrio Logan 
Plan Area in 2000. The study is available on CD at a cost of $5.00. The CD can be purchased at 
the offices of City Planning & Community Investment, 202 C Street, 4th floor. 

Question 17 
What kinds of land uses and development concepts would the City like to see? 

Answer 17 
Land uses and development concepts that are in conformance with the policies set forth in 
the City's draff General Plan. The following is a link to the draft General Plan document: 
http://www.sandiego.gov/planning/genpIan/index.shtml 

Question 18 
Please clarify the steps to submit the "Alternative Proposal". 

Answer 18 
The requirements for submitting an Alternative Proposal are specified in Section II, 
paragraph G "Two Volume Proposals", item l.c on page 9 of the RFP. 

Question 19 
Where in the proposal do we include the overview of team qualifications and our understanding 
of the project? 

Answer 19 
This information is considered an "Executive Summary" and is specified in Section II, 
paragraph G "Two Volume Proposals", item l.a on page 9 of the RFP. 

Question 20 
Has a study area been identified for the mobility assessment? Based on the scope, key 
intersections, roadway segments, and pedestrian routes will be provided by City staff. Are there 
areas north/east of 1-5 that need to be evaluated? 

Answer 20 
The study area for this RFP includes the existing boundaries set forth for the Barrio Logan 
Community Planning Area. These boundaries exclude the San Diego Unified Port District 
Tidelands and the United States Navy Property. At this time, there are no areas north/east 
of 1-5 that will be evaluated. Please click on the following link for a map of the planning 
area: 
httn://www.sandiego.gov/Dlanning/communitv/Drofiles/barriologan/r)df/l lubarriologan.pdf 

Question 21 
Can you provide a map that outlines the community planning and redevelopment areas? 
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Proposal No. 8464-07-Z-RFP 
Pre-Proposal Questions and Answers (Continued) 

Answer 21 
Please see at tached link: Communi ty Plan Boundar ies : 
ht tp: / /www.sandiego.gov/planning/communitv/profi les/barr iologan/pdf/ l lubarr iologan.pdf 

Redevelopment Area Boundar ies can be found on page 82: 
ht tp: / /www.sandiego.gov/development-ser\ r ices/ industrv/pdf/codeamend/pdo/art2bl .pdf 

Question 22 
Volume II * Price Proposal requires the forms included on pages 38 * 53 of the RFP to be 
submitted for the prime firm. Which of these, if any, must be completed by our subconsultants? 

Answer 22 
All specified forms a re required to be completed and submitted by the Proposer (P r ime ) . 

Question 23 
On page 20, letter "d" you describe a role for a senior member of the 
firm, not on the project team, to provide QC on all products. Does this 
mean that you would like a different principal to provide QC or could 
the principal in charge perform this role? 

Answer 23 
The principal in charge of the planning cont rac t can perform the quality control on t h e 
products . 

Question 24 
RFP states that "DSD staff in conjunction with the Consultant Team shall 
revise/draft new zones as necessary to implement new land use designations and plan 
policies." Please clarify Consultant's role in drafting new zoning. 

Answer 24 
As specified in Section TV (5), Zoning P r o g r a m , the City of San Diego Development 
Services Depar tmen t (DSD) Land Development Code (LDC) staff will p r epa re the rezoning 
p r o g r a m to implement the new Bar r io Logan Communi ty Plan. The Consul tant T e a m shall 
review the proposed zones and provide feedback to ensure tha t the proposed zones 
proper ly implement the land use designations and plan policies. 

Question 25 
RFP states the goal to "... accomplish the PDO transition to citywide 
zoning." Is the goal to not have a Barrio Logan PDO after the planning 
process is completed, or to simply ensure consistency between the PDO and 
the new citywide zoning? What if there are uses and districts that emerge 
from the planning process that are not in the citywide zoning regulations? 
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Proposal No. 8464-07-Z-RFP 
Pre-Proposal Questions and Answers (Continued) 

Answer 25 
The goal is to eliminate the planned district ordinance for the Barrio Logan Planning area 
and use City-wide zones. In the event there are no existing zones to match the proposed 
land use designation, city staff, in consultation with the Consultant Team, will prepare new 
zones. 

Question 26 
The RFP Appendix A contains the equivalent of a scope for the Mobility 
Element: Is this scope fixed, or should/is it expected that Consultants will 
expand upon this? 

Answer 26 
Appendix A is the minimum required by the City for the mobility scope. The consultant 
may go above and beyond this scope. However, cost should be taken into consideration 
when exceeding this scope. 

Question 27 
Will there be a separate steering committee, and how often will it meet? 

Answer 27 
The City will convene a Barrio Logan Plan Update Stakeholder Committee for the update 
process. City staff is in the process of soliciting interested stakeholders. The City 
anticipates that the Barrio Logan Plan Update Stakeholder Committee will be in place by 
October 2007. For more information please click on the following link: 
http://www.sandiego.gov/planning/communitv/profiles/barriologan/index.shtml 

Question 28 
Can consultants assume that geology information will be provided? 

Answer 28 
City staff can make available geology information related to recent discretionary projects 
as well as any geology information that is available through the Development Services 
Department Geology Division. 

Question 29 
Is the Hazardous Material Study performed for the CCDC available to 
consultants? 

Answer 29 
The City hired a consultant to conduct a comprehensive Hazardous Sites Study that was 
completed for the Barrio Logan Plan Area in 2000. The study is available on CD at a cost 
of $5.00. The CD can be purchased at the offices of City Planning & Community 
Investment, 202 C Street, 4th floor. 
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EXHIBIT A 

MEMORANDUM OF AGREEMENT 

Parties 

This Memorandum of Agreement ("MOA") is hereby made by and among 
("Proposer") and the City of San Diego ("City"), collectively referred to as 

the "Parties," lo memorialize their acceptance of the terms of the contract resulting to the Proposer's 
successful proposal in response to the City's Request for Proposal ("RFP") No. 8964-08-Z-RFP. 

Recitals 

WHEREAS, the Proposer has submitted a proposal in response to the RFP, and in doing so 
has agreed that, should the proposal be successful, it will be bound by the terms of the Contract as 
defined in the RFP, including all Contract Documents, Exhibits and Attachments thereto, and 
documents incorporated therein by reference; 

WHEREAS, the City has determined that the Proposer's proposal is the winning proposal and 
intends to award the contract to the Proposer on that basis; 

THEREFORE, the Parties agree to the following: 

Agreement 

The Parties mutually agree that, as a result of the City's acceptance of the Proposer's proposal 
in response lo the RFP, the Parties shall be mutually bound by the terms of the RFP, the proposal, and 
all Contract Documents incorporated into the resulting Contract, as defined in the RFP. 

Accepted and Agreed, 

City of San Diego Proposer 

By: By: 

Date: Date: 

1 HEREBY APPROVE the form and legality of the foregoing agreement this 

day of , 20 . 

MICHAEL J. AGUIRRE, City Attorney 

B y : _ 
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Appendix C 
BARRIO LOGAN STUDIES 

NAME 
1 Barrio Login National EnviroranentaJ Justice Project 
2 Barrio Logan Land Use Study 
3 E) Futuro del B ft trio- Community Vijionlng Wmlohops 
4 Barrio Logan TrafHc Study 
5 Petto Park Event TrantpotUUion Mmnngcmcnt Plan 
fi Freeway Deficiency Plan Draft Central I-S Corridor Study 
7 Extsiing Conditions Auessntem for the Uencial PLm 

The EDR Ate« Report Study -Preliminaiy Hazardous Site Aiscssmem 
R and Mnppmg 
9 Economic and fiwul Impacts of ilic Port of San Diego 

10 Phase 1 Environmental Site Assessment 1629-1631 National Avenue 

11 Report ofSiie Assessment Acilvidcs • 1600 block of National Avenue 

12 Bnrrio Logan Redevelopment Project Area Secondary Blight Study 
13 Environmental Secondary Study for the Red. Area Expansion 
14 Itroovntield Community-wide Awessmcnt Grant for Barrio Logan 
15 Barrio Logan Ttwck Study- TraFflc Impact Analysis 
16 Barrio Logan and Western Southenst Historical Survey 
17 Working Waterfront Conceptual Freeway Access Study 
tft Barrio Logon Red. Area Historic nnrf Urban Resource Survey 
19 Barrio Logan Revil«li*Biion Aciioo Plan 
20 Bnrrio Logon Revitalizntion Action Plan 

Barrio Logan Redevelopmcnl Area Historic And Uiban Resource 
21 Survey 

Plunning Report: California Redevelopment Law and the 
22 Redevdnpmcm Process In Son Diego 
23 Plan Adoption Schedule of Actions 

Manager's Report: California Redevelopment Law and the 
24 Rctlevelopmcnt Process in San Diego 

Henlih Risk AMMsment SD and tmperial Valley railroad San Diego 
25 Yard Impact to Ballpark Village Project 

DATE 
2001-2003 

' Junc-(>i 
Feb tKrough June 2004 

Oct-03 
AUB-03 

2003 

Mar-00 
Aug-03 

May-OS 

D«-03 

Dcc-02 
Veb-Ci 
Oct-04 
May-04 
Jun-20 
Jan-O? 
Mflr-K4 
Scp-% 
Scp-9S 

Mar-84 

Sep-89 
Fcb-69 

LEAD ORGANIZATION 
US EPA 

City of San Diego 
Ci tyof San Diego 

City of San Diego 
Sandag 

City of San Diego 

Citv of San Diefto 
Unified Port Districi 

Private Developer 

Frivale Developer 

City of San Diego 
City of Sin Diego 
City of San Diego 

Unified Port District 
City of Son Diego 

Unified Port District 
CityofSanDlcgo 
City of San Diego 
City of San Diego 

City of San Diego Planning Cilj 

r i t y Planning Depaitmem 
Kane, BaJlmarond Bcikman 

Feb-90 

Aug-05 

City ofSon Diego 

CCDC 

CONSULTANT 

Parsons BrinkcthofT 
Paul Morris and Vjtti Eslratta 

City slafT 
URS 

City stair 

(•DR 

F.RA 

ERS 

i-US 

City t̂aff 
BRU 

Willdan 

Boyle 
City (lafT 
City siaff 
CityalnlT 

City sinfr 

(^itysialT 
LowCorpoiaiion 

City stoff 

John Miiegcmcier 
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